



एनर्जी एफिशिएंसी सर्विसेज लिमिटेड
विद्युत मंत्रालय के सार्वजनिक क्षेत्र के उपक्रमों की संयुक्त उद्यम कंपनी
ENERGY EFFICIENCY SERVICES LIMITED
A JV of PSUs under the Ministry of Power

Amendment No. 2

Ref: EESL/06/2021-22/IT/Network Set-up/212209046/Amdt. - 2

Date: 06.10.2021

To,

M/s

.....

Sub: Amendment No. 2 against Tender/RfP No. EESL/06/2021-22/IT/Network Set-up/212209046 Dated 14.09.2021 issued for "Supply, Installation, configuration, testing and commissioning of Network setup in EESL".

Ref:

1. NIT/Bid Document No. EESL/06/2021-22/IT/Network Set-up/212209046 Dated 14.09.2021 (E-Tender Id-**1834**).
2. Pre-bid meeting held on 21st September 2021.
3. Amendment No.1 dated 01.10.2021

Dear Sir/Madam,


The following Amendment (s) to above mentioned RfP are hereby authorized: -

1. The Detailed Amendments and clarifications are attached herewith as Annexure - Z

Rest all terms and conditions of RfP/subsequent amendments remains unchanged.

Thanking You,

for and on behalf of EESL



पंजीकृत कार्यालय: एन. एफ. एल. बिल्डिंग, पाँचवा और छठा तल,
कोर - 3, स्कोप कॉम्प्लेक्स, लोधी रोड, नई दिल्ली - 110003
दूरभाष: +91 (011) 45801260, **फैक्स:** +91 (011) 45801265
वेबसाइट: www.eeslindia.org

REGISTERED OFFICE: NFL Building, 5th & 6th Floor,
Core - III, SCOPE Complex, North Road, New Delhi - 110003
Tel.: +91 (011) 45801260, **Fax:** +91 (011) 45801265
Website: www.eeslindia.org

Annexure-Z

Tender No: EESL/06/2021-22/IT/Network Set-up/212209046

Name of Work: "Supply, Installation, configuration, testing and commissioning of Network setup in EESL."

Sl. No.	RFP Document Reference(s)	Content of RFP requiring Clarification(s)	Points of clarification	Clarified as / Amended as/Incorporated as/ Read as
1	Delivery Timeline	<p>Supply 1 Supply of Active and Passive Components (As applicable) D+8 weeks</p> <p>Installation 2 Installation, Configuration, Testing and Commissioning D+12 weeks</p>	<p>I would like to call out the material shortage in semi-conductor industry which is impacting the global supply chains across multiple industries including Cisco.</p> <p>The shortage has caused a drastic increase in the extended lead times for Cisco products. As a result the delivery timelines which used to be between 10- 12 weeks (after order placed on Cisco) has now gone up to 5-6 months.</p> <p>Therefore, I request you kindly consider these delivery timelines while placing order. I'm also attaching official Cisco communication highlighting these challenges for your reference.</p>	<p>Supply 1 Supply of Active and Passive Components (As applicable) D+20 weeks</p> <p>Installation 2 Installation, Configuration, Testing and Commissioning D+24 weeks</p>
2	Qualification requirement	Bidder should have 5 CCNP and 5 certified checkpoint engineers out of which atleast two engineers to be posted in Delhi.	This is refer to the above said subject, we request you to dilute the below highlighted points because of them we are not able to participate in the tender..	Bidder should have CCNA or CCNP or checkpoint certified engineers.



Signature :-
 Subject : CN=NEERAJ PAL, ST=DELHI, OID.2.5.4.17=110003, OU=SUPPLY CHAIN MANAGEMENT, O=ENERGY EFFICIENCY SERVICES LIMITED, C=IN
 User ID : neeraj.pal
 Serial No : 13426D7
 PB : p.kumar(Prashant Kumar)
 Date : 06-10-2021