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ENERGY EFFICIENCY SERVICES LIMITED 
(A JV of PSUs of Ministry of Power, Govt. of India) 

5th & 6th Floor, NFL Building, Core – III, Scope Complex   
Lodhi Road, New Delhi - 110003. 

 
SCM DEPARTMENT 

 
OPEN TENDER THROUGH E-PROCUREMENT 

 
 

SECTION-1 
 
 

DETAILED INVITATION FOR BIDS (IFB) 
 

FOR 
 

Name of the Work: Supply, Installation, configuration, testing and commissioning of Network 
setup in EESL. 

 
NIT/Bid Document No.: EESL/06/2021-22/IT/Network Set-up/212209046              Date 14.09.2021 
 
EESL invites E-bids from interested bidders for the aforesaid work(s) under Single-stage Two-envelope 
Bidding Process THROUGH E-TENDERING*. For details about the IFB, please refer to the details that 
follow. Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be uploaded 
on the E-Procurement website only. The bidders should keep themselves updated by regularly visiting 
the E-Procurement website of EESL for any amendment/corrigendum/ clarification in regard to this 
Tender. 

 
 

             For & on behalf of EESL 
 
 
 

          Neeraj Pal 
                            DM (SCM) 

 
 

*The bids for E-tenders will be submitted online on the web site https://eesl.eproc.in. Oral, 
telephonic, telegraphic bids or those submitted in hard copies/physical form will not be 
entertained.  In case, anything to the contrary is mentioned anywhere in the Tender, the same 
should be ignored. 
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BID DETAILS 
 

NIT/Bid Document No. EESL/06/2021-22/IT/Network Set-up/212209046  
Dated: 14-09-2021 

Bidding Document Cost Rs. 10,000/- (Rupees Ten Thousand Only) 

Earnest Money Deposit (EMD)/ 
Bid Security 

‘’Bid Security Declaration’’ is to be submitted mandatorily as 
mentioned in Section – 4 (Technical and SCC). Non – submission of ‘’Bid 
Security Declaration’’ in the attached format leads to disqualification of 
bid. 

Security Deposit/ Contract 
Performance Guarantee/ 
Security 

As per Section-4 (Technical and SCC) 

Document Sale Date & Timing  
i.e Last date & Time for 
downloading RFP from website 

From 14-09-2021 to 05-10-2021 (up to 1400 hours IST). 

Online Bid Submission Period From 14-09-2021 to 05-10-2021 (up to 1430 hours IST). 

Pre-bid Meeting A pre-bid meeting shall be held on 21st September 2021 (Tuesday) 
at 11:30 Hrs. IST at EESL Office, 4th Floor, Core-5, Lodhi Road, 
Scope Complex, New Delhi – 110003. Only one person from one 
company is allowed to participate in the pre-bid meeting. 
 
Bidder(s) are advised to send the queries 2 days in advance from the 
date of pre bid to npal@eesl.co.in, abansal@eesl.co.in, 
mgaur@eesl.co.in in the prescribed format in Section – 4. 

Techno-commercial E-bid 
Opening Date & Time 

05-10-2021 at 1500 hrs. IST. 

Bid Documents Sections in this 
Tender 

Section-2 – Information to Bidders (ITB). 
Section-3 – General Conditions of Contract (GCC). 
Section-4 – Technical Specification and Special Conditions of Contract 
(SCC). 
Section-5 – Measurement and Verification. 
Section-6 – Forms & Procedures. 

Contact Person(s) for Tender-
related Queries 

Mr. Neeraj Pal, DM (SCM) / Mr. Ankur Bansal, AM (IT)/Mr. Mayank 
Gaur, Sr. Mgr (IT) 
Energy Efficiency Services Ltd. 
E-mail: npal@eesl.co.in, abansal@eesl.co.in , mgaur@eesl.co.in 

RfP to be addressed to CGM (SCM), 
Energy Efficiency Services Limited, 
4th Floor, Core-5, 
Scope Complex, Lodhi Road, New Delhi - 110003 

 
 



 

NIT No. EESL/06/2021-22/IT/Network Set-up/212209046 
 Date 14.09.2021 

SECTION-1 (IFB) Page 3 of 4 

 
 

1.0 All the bids must be accompanied by the ‘’Tender Cost’’ and ‘’Bid Security Declaration’’ against EMD, 
as mentioned above. Bids not accompanying the Tender Cost and ‘’Bid Security Declaration’’, or those 
accompanied by the instrument of inadequate value, shall not be entertained and in such cases, 
the bids shall not be opened. 

The Tender Cost and ‘’Bid Security Declaration’’ against EMD must reach the following address in a sealed 
envelope superscribed “Tender Cost’’ and ‘’Bid Security Declaration’’ for NIT/Bid Document No. ----
---------------" before the submission date & time mentioned above. Failure to comply with this would 
render the bid liable for rejection and the bid will not be opened online. EESL will not be responsible for 
any delay, loss or non-receipt of Tender Cost and ‘’Bid Security Declaration’’ against EMD sent by 
post/courier. 

 
Tender Box placed at EESL OFFICE, 
4h Floor, Core-5, Scope Complex, 
Lodhi Road, New Delhi – 110003 
 

2.0 EESL reserves the right to cancel / withdraw the IFB without assigning any reason whatsoever and in 
such a case, no bidder / intending bidder shall have any claim arising out of such action. 
 
3.0 The subject procurement will be done through e-tendering.  

 
NOTE: EESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency for carrying 
out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature Certificate (DSC) is 
mandatory for participating in the E-tendering process. New bidders should register on the 
website https://eesl.eproc.in by payment of one-time registration fee of Rs. 5,000/- through DD in 
favour of “Energy Efficiency Services Limited”. 
 

Bidders are requested to visit “e-Tendering” section at EESL website, www.eeslindia.org for instructions 
and registration on E-tendering portal. 

 
Steps for Registration on EESL’s E-Procurement Portal 
(i) Open portal by entering URL https://eesl.eproc.in in internet explorer. 
(ii) Download and read ‘System Requirement Manual’ and Registration Manual from our e-

tendering portal https://eesl.eproc.in  
(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration. 
(iv) Fill all mandatory fields and click on submit button. 
(v) Login with the user id and password you have created. You will be redirected to a page where 

you have to enter your challenge phrase which is received in your registered email id. 
(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC). 
(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD (in favour of 

“Energy Efficiency Services Limited”, Noida) in PDF format of INR 5,000/- and click on save 
and send the original DD to EESL, Noida office, Covering Letter on your letter head pad and 
print out of page regarding registration of approval (automatically generated on screen). 

(viii) Also read the instructions given under E-tendering link available at home page of EESL 
website www.eeslindia.org. 

 
Note: Online registration shall be done on e-tendering website, i.e., https://eesl.eproc.in & in 
general, activation of registration may take 24 hours subject to the submission of original DD. It is 
sole responsibility of the bidder to register in advance. 

 
A. Digital Signature Certificate: 

It is mandatory for all the bidders to have class-III Digital Signature Certificate (DSC) with signing 
and Encryption certificate (in the name of person who will sign the BID) from any of the licensed 
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Certifying Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in) to 
participate in e-tendering of EESL. 

 
B. EESL Global Support Telephones and e-mail id 

Contact Details: +91-124-4302033/36/37 
ayushi.rastogi@c1india.com, eeslsupport@c1india.com, sandeep.bhandari@c1india.com,  

 
***** 
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF BIDDERS 
 
Topics           Page No. 
 
A. The Bidding Documents        05 
         
1 The bidding documents includes the following      05 
 
Definitions          05 
 
Interpretations          07 
 
1.2 Clarification on Bidding Documents       07 
 
1.3 Amendment to bidding documents       08 
 
1.4 Cost of tender Documents        08 
 
B. Preparation of Bids         09 
 
2.1 Procedure for Submission of Bid/RfP.       09 
 
2.2 Cost of Bid/ RfP         10 
 
2.3 Language of Bids         10 
 
2.4 Bid Security/Earnest Money Deposit (EMD) as attachment 2 in First Envelope:  11 
 
2.5 Power of Attorney         11 
 
2.6 Certificate regarding Acceptance of Important Conditions    12 
 
2.7 Deviations,          12 
 
2.8 Bid prices          12 
 
2.9 Price Basis          12 
 
2.10 Period of Validity of Bid        13 
 
2.11 Format and Signing of Bid        13 
 
2.12 Contents of the RfP/Bid        13 
 
2.13 Conflict of Interest         13 
 
2.14 Disclaimer          14 
 
2.15 Authorized Signatory (Bidder or Consortium of bidders)    14 
  
2.16 Consortium related conditions       14 
  
2.17 Contact details of the Bidder or Consortium of bidders     14 
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2.18 Inspection / Checking / Testing       14 
 
2.19 Removal of Rejected Goods and Replacement      14 
 
2.20 Access to Bidders Premises        15 
 
2.21 Taxes, Levies and Duties        15 
 
2.22 Terms of Payment         15 
 
2.23 Delivery Schedule         15 
 
2.24 Source of Supply         15 
 
2.25 Patent Indemnity         15 
 
2.26. Force Majeure         16 
 
2.27 Limitation of Liability        16 
 
C. Submission of Bids         16 
 
3.1 Sealing and Marking of Bids        16 
 
3.2 Deadline for submission of bids       16 
 
3.3 Late Bids:          17 
 
D  Bid Opening and Evaluation        17 
 
4.1 Bid Opening Process         17 
 
4.2 Clarification on Bids         17 
 
4.3 Preliminary Examination of Bids.       17 
 
4.4 Arithmetical errors rectification process      17 
 
4.5 Preliminary Evaluation        17 
 
4.6 Acceptance of Important Condition       18 
 
4.7 Technical Evaluation         18 
 
4.8 Commercial Evaluation        19 
 
4.9 Evaluations of Deviations:        19 
 
a)Technical and Commercial Deviations       20 
 
b) Time schedule (program of performance)      20 
 
c) Functional Guarantees of the facilities       20 
 
d) Work, services, facilities etc., to be provided by the EESL     20 
 
4.10 Illustrative Method of Evaluation       20 
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5.1 Post qualification         21 
 
5.2 Award criteria.         21 
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB)/CONSORTIUM OF BIDDERS 
 
Name of the Work: Supply, Installation, configuration, testing and commissioning of Network 
setup in EESL 
 
NIT/ Bid Document No.: EESL/06/2021-22/IT/Network Set-up/212209046 Dated: 14-09-2021 
 
A. The Bidding Documents  

1.1 The bidding documents include the following 
 
Section-1 Invitation for Bids (IFB)  
Section-2 Instructions to Bidder / Consortium of Bidders 
Section-3 General Conditions of Contract 
Section-4 Special Conditions of Contract explaining in detail technical specifications, scope 

of work for supply/supply and installation & Commissioning/Consultancy, drawings, 
documents in support of bidder’s qualifications (Qualifying Requirement), and 
Online Price Bid format. 

Section-5 Measurements and Verification 
Section-6 Forms & Procedure 

Attachment 1: Format of Bid Form. 
Attachment 2: Format for submitting BG format in lieu of EMD. 
Attachment 3: Format for Power of Attorney. 
Attachment 4: Format for Certificate regarding acceptance of important terms and 
conditions. 
Attachment 5: Format for Deviations Statement. 
Attachment 6: Format for submission of Contract Performance Guarantee (CPG). 
Attachment 7: Form of acceptance of Fraud Prevention Policy. 
Attachment 8: Not Applicable 
Attachment 9: Not Applicable 
Attachment 10: Format for RTGS/NEFT payments. 

 
The bidder is expected to examine all the instructions, forms, terms, specifications and other information 
in the bidding documents. Failure to furnish all information required by the bidding documents or 
submission of a bid not substantially responsive to the bidding documents in every respect will be at the 
bidder’s risk and may result in rejection of bid. 

Definitions 
In the “Bid / Tender / Contract Document” as herein defined where the context  
so admits, the following words and expression will have the following meaning: 
 

1. “Affiliate” shall mean a company that either directly or indirectly 
i) controls or 
ii) is controlled by or 
iii) is under common control with 

a Bidding Company (in the case of a single company) and “control” means ownership by one company  
2. "B.I. S" shall mean specifications of Bureau of Indian Standards (BIS); 
3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder along with 

all documents/credentials/attachments, formats, etc., in response to this Bid Document, in accordance 
with the terms and conditions hereof. 

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the Bidder 
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includes BiddingCompanyincluding its successors,executors and permitted assigns jointly and severally, 
as the contextmay require”; 

5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand draft to be 
submitted along with the Bid by the Bidder under ITB Clause 2.4 of this Bid; 

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid in 
accordance with the provisions of this Bid; 

7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid as 
specified in Bid information Sheet and as specified in ITB Clause 3.2 of this Bid document including all 
amendments thereto; 

8. “Bid Document” shallmean all Definitions, Sections, Layouts,Drawings,Photographs, Formats   &   
Annexures etc. as provided in this bid including all the terms and conditions hereof. 

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the partners 
practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants Act, 
1949; 

10. “Competent Authority’’ shall mean Managing Director (MD) of EESL himself and/or a person or group 
of persons nominated by MD for the mentioned purpose herein; 

11. “Company” shall mean a body incorporated in India under the Companies Act,1956; 
12. "Contract" means the agreement entered into between the Employer and the Contractor, as recorded in the 

Contract Form signed by the parties, including all the attachments and appendices thereto and all 
documents incorporated by reference therein; 

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum calculated in accordance with 
the prices accepted in Bid and/or the Contract rates as payable to the Contractor for the entire execution 
and full completion of the Work (Price for Supply, Transportation(including loading, unloading and 
transfer to Site), Insurance including change order. 

14. “Completion of Work” means that the Project/Works have been completed operationally and structurally 
and Commissioning has been attained as per Technical Specifications. 

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the purpose of 
carrying out Guarantee Test(s). 

16. “Contract Document" shall mean collectively the Bid Document, Design, Drawings, and Specifications, 
Annexures, agreed variations, if any, and such other documents consisting the bid and acceptance thereof; 

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus, appliances or 
things of every kind required in or for installation, completion and maintenance of Works that are to be 
provided by the Contractor, but does not include plant and equipment, or other things intended to form or 
forming part of the Works. 

18. “Day” means calendar day; 
19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor 

(commencing at Completion of the Project/Works, during which the Contractor is responsible for defects 
with respect to the Project/Works. 

20. “Employer” or “EESL” shall mean Energy Efficiency services Limited, New Delhi. 
21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical& Special 

Conditions of Contract of this BID; 
22. “Engineer-in-Charge” shall mean the person designated from time to time by the Employer and shall 

include those who are expressly authorized by him to act for and on his behalf for operation of this 
Contract; 

23. “Effective Date” means the date from which the Time for Completion shall be determined; 
24. “GCC” means the General Conditions of Contract contained in this section; 
25. “GHI” shall mean Global Horizontal Irradiation. 
26. "Goods" means permanent plant, equipment, machinery, apparatus, articles and things of all kinds to be 

provided and incorporated in the Works by the Contractor under the Contract but does not include 
Contractor’s Equipment; 

27. “Guarantee Test(s)” means the test(s) specified in the Technical Specification to be carried out to 
ascertain whether the Project/Works is able to attain the functional requirements specified in the 
Technical Specifications. 

28. “The Government” means the Government of India. 
29. "IEC" shall mean specifications of International Electro-technical Commission; 
30. "EESL" shall mean Energy Efficiency Services Limited; 
31. “Mobilization" shall mean establishment of adequate infrastructure by the Contractor at Site comprising 

of construction equipment’s, aids, tools tackles, offices  with  facilities  such  as  power,  water,  
communication  etc.  including manpower comprising of Engineers, Supervising personnel and an 
adequate  strength  of  skilled,  semi-skilled  and  un-skilled  workers,  who  with  the  so  established 
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infrastructure shall be in a position to commence execution of Work  at site(s), in accordance with the 
agreed Time Schedule of Completion of Work. 

32. "O&M/  AMC"  shall  mean  Operation  &  Maintenance(O&  M)/  Annual Maintenance Contract (AMC) 
of the supplied equipments; 

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or indirectly in the 
Bidding Company, as the case may be; 

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the format 
prescribed inSection-4(Technical& Special Conditions of Contract) of this BID; 

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial Bid as per 
Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract of this BID stand 
qualified for opening and evaluation of their Price Bid; 

36. “SNA” shall mean State Nodal Agency. 
37. “SCC” means the Special Conditions of Contract. 
38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of the 

Companies Act, 1956 or under the provisions of any other applicable governing law; 
39. “Services” means all those services ancillary to the supply of the Works, to be provided by the Contractor 

under the Contract; e.g. transportation(including loading, unloading and transfer to Site) and provision of 
marine or other similar insurance, inspection, expediting, Site preparation works (including the provision  
and use of Contractor’s Equipment and the supply of all civil, structural and construction materials 
required),installation,/Pre-commissioning, commissioning,  carrying  out  guarantee  tests, operations,  
maintenance,  the provision  of  operations  and  maintenance  manuals,  training  of  Employer’s 
personnel and one or two persons from the beneficiaries groups are imparted trainings etc. 

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by Employer pursuant to this Bid 
i.e. on whom award is made. They are also called as implementing partner which includes Consultants 
also. 

41. “Site” means the Land and other places upon which the Works are to be installed, and such other land or 
places as may be specified in the Contract as forming part of the Site. The details of the Site are as 
contained in Section 3: Technical& Special Conditions of Contract of this BID. 

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any part of 
the Work has been entrusted by the Contractor, with the written consent of the Engineer-in-Charge, and 
the legal representatives, successors and permitted assigns of such person, firm orcompany. 

43. “Standards” shall mean the standards mentioned in the technical specification of the goods and equipment 
utilized for the Work or such other standard which ensure equal or higher quality and such standards shall 
be latest issued by the concerned institution like Bureau of Indian standards(BIS), MNRE, etc. 

44. “Time for  Completion”  means  the  time  within  which  Completion  of  the Project/Works is to be 
attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract; 

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be carried out by 
the Contractor under the Contract; 

46. “Wp” shall mean Watt Peak. 
47. Third Parties means to which employer has awarded some work and consultant may be required to co-

ordinate with third parties as per scope of work. 
48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and agreed price 

according to the contract. 
49. Consultant: The consultant shall be the professional undertaking or the professional individual named in 

the contract who is appointed by the employer to perform the services.  

Interpretations 
1. Words comprising the singular shall include the plural & vice versa 
2. An applicable law shall be construed as reference to such applicable law including its amendments 
or re-enactments from time to time. 
3. A time of day shall save as otherwise provided in any agreement or document be construed as a 
reference to Indian Standard Time. 
4. Different parts of this contract are to be taken as mutually explanatory and supplementary to each 
other and if there is any differentiation between or among the parts of this contract, they shall be 
interpreted in a harmonious manner so as to give effect to each part. 
5. The table of contents and any headings or sub headings in the contract has been inserted for case 
of reference only & shall not affect the interpretation of this agreement. 

1.2       Clarification on Bidding Documents   
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A prospective Bidder requiring any clarification to the bidding documents may notify the EESL in writing 
or by post or by telex or telefax) at the EESL’s mailing address indicated below. The EESL will respond 
in writing to any request for clarification or modification of the bidding documents that it receives no later 
than ten (10) days prior to the deadline for submission of bids prescribed by the EESL. Written copies of 
the EESL’s response (including an explanation of the query but not identification of its source) will be 
sent to all prospective Bidders that have received the bidding documents. 
 
The address of EESL, for communication: 
 
Chief General Manager (Supply Chain Management), 
Energy Efficiency Services Limited, 
C/o Floor 5th and 6th, Core 3 
Scope Complex, Lodhi Road, 
New Delhi-110003 
Email: abhattacharya@eesl.co.in 
 
The Bidder is advised to visit and examine the site where the facilities  are  to be  installed and  its 
surroundings  and  obtain  for  itself  on  its  own  responsibility all  information  that  may  be  necessary  
for  preparing  the  bid  and  entering  into  a contract  for supply and  installation  of  the  facilities. The 
costs of visiting the site shall be borne by the bidder fully. 
 
EESL will also facilitate the bidder and any of its personnel or agents for getting  permission from the 
authorities, where actual work is to be executed,  to enter upon its premises and lands for the purpose 
of such inspection, but only upon the express condition that the Bidder, its personnel and agents will 
release and indemnify the EESL and also the authorities , where work is to be executed, and its 
personnel and  agents  from  and  against  all  liability  in  respect  thereof  and  will  be  responsible for  
death  or  personal  injury,  loss  of  or  damage  to  property  and  any  other  loss, damage,  costs  and  
expenses  incurred  as  a  result  of  the  inspection. 
 
Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee, 
warranty period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc. it 
shall be presumed that the bidder has accepted and certified RfP/IFB conditions and no further 
correspondence seeking specific confirmation about acceptance of these conditions shall be made. 
 
The Bidder shall be deemed to have examined the Bid document, to have obtained his own information 
in all matters whatsoever that might affect carrying out the Works in line with the Technical 
specifications and Scope of Work specified in the document at the offered rates and to have satisfied 
himself to the sufficiency of his Bid. The bidder shall be deemed to know the scope, nature and 
magnitude of the work and requirement of materials, equipment, tools and labour involved, local and 
national wage structures and as to what all works he has to complete in accordance with the Bid 
documents irrespective of any defects, omissions or errors that may be found in the Bid documents. 

1.3 Amendment to bidding documents 
 
At any time prior to the deadline for submission of bids, the EESL may, for any reason, whether at its 
own initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding 
documents.  
 
The amendment will be notified in writing or by cable to all prospective bidders who have purchased the 
bidding documents and will be binding on them. Bidders are required to immediately acknowledge 
receipt of any such amendment, and it will be assumed that the information contained therein have 
been taken into account by the Bidder in its bid.  
 
In order to afford prospective Bidders reasonable time in which to take the amendment into account in 
preparing their bid, the EESL may, at its discretion, extend the  deadline  for  the  submission  of  bids. 

1.4 Cost of tender Documents 
 
Interested bidder/consortium of bidders may download the RfP/ Tender documents from the 
websitewww.eeslindia.org or may purchase the detailed RfP from the EESL office, address of which is 
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given above at 1.2, between 0900 hrs. and 1730 hrs. on working days on payment of amount as 
mentioned in Section-1. The payment would be accepted in the form of crossed Demand Draft (DD)/Pay 
Order/Banker’s Cheque, drawn from any Scheduled Bank, payable at par at NOIDA, in favour of 
“Energy Efficiency Services Limited”. 
 
While submitting the bid (in case tender documents are downloaded from EESL website), bidder shall 
submit Tender Document Costas mentioned in Section-1 in the form of DD/Pay Order/Banker’s Cheque 
in favour of “Energy Efficiency Services Limited” payable at NOIDA along with the bid. However, bidders 
who directly purchase the tender documents from EESL can do so by payment of requisite bid 
document fee at EESL office in the form of DD/Pay order or Banker’s Cheque. 

B. Preparation of Bids 

2.1 Procedure for Submission of Bid/RfP. 
 
Single Stage Single Envelope Bidding Process: 
  
The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial and 
Price Bid together in a single sealed envelope superscripted with Bid/RfP number and date, content of 
envelope, name of work and Bid opening date. Bid-Form, Power of Attorney, Certificate regarding 
acceptance of important terms and conditions, Deviations Statement, Form of acceptance of Fraud 
Prevention Policy, etc. as per format defined in Section-6 (Forms & Procedures) shall also be submitted 
in the same envelope. 
 
Single Stage Two Envelope Bidding Process: 
 
The Bidder shall seal the proposal in one outer and two inner envelopes labeled as Envelope-I and 
Envelope-II.  Two Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders) 
 

i. Tender Document Cost in the form of DD/Pay Order/Banker’s Cheque (wherever applicable). 
ii. Bid Security/Earnest Money Deposit in the form of Banker’s Cheque/Demand Draft/Pay order 

in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as prescribed 
format as Attachment-2 of Section-6 (Forms& Procedures). (Only EMD and Bid document fee 
related document to be submitted by post in sealed envelopesuper-scribed with RfP/Tender 
referencein case of e-tender). 

iii. Power of attorney to sign the bid as Attachment-3 of Section-6 (Forms& Procedures).  Bidders 
to use their own format. 

iv. Certificate regarding acceptance of important terms and conditions as per ITB Clause No. 4.6 as 
Attachment-4 of Section-6 (Forms& Procedures). 

v. Letter of the bidder submitting the bid in the form as stipulated in the bid document, i.e., as per 
Bid Form as Attachment-1 of Section-6 (Forms& Procedures). 

vi. Deviation statement as per Attachment-5 of Section-6 (Forms& Procedures). 
vii. Form of acceptance of EESL fraud prevention policy as per Attachment-7 of Section-6 (Forms& 

Procedures). 
viii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding bidder’s 

qualifications to perform the contract as required in qualifying Requirement. 
 
Envelope-II should contain Price Bid, to be submitted in 2nd inner sealed envelope, shall comprise of: 
(In case of E-tender Price bid is to be submitted ONLINE) 

i. Price Bid in the format prescribed in the tender document. 
 

The entire two separately sealed envelopes will then be placed in one outer envelope, sealed and 
marked properly and submitted to the EESL office on or before the deadline for submission of the bid. 
Every envelope (2 inner and 1 outer) should be super-scribed with Bid/RfP number and date, content of 
envelope i.e. bid security/price bid etc., name of work and Bid opening date.  
 
Single Stage Three Envelope Bidding Process: 
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The Bidder shall seal the proposal in one outer and three inner envelopes labeled as Envelope-I, 
Envelope-II and Envelope-III.  Three Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders). 
 

i. Bid document fee/cost of tender documents inform of DD/Pay order or banker’s cheque 
[wherever applicable]. 

ii. Bid Security fees/Earnest Money Deposit in form of Banker’s Cheque/Demand Draft/Pay order 
in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as prescribed 
format [attachment 2 of section - 6, Forms& Procedure].  (Only EMD and Bid document fee 
related document to be submitted by post in sealed envelope superscripted with 
RfP/Tender reference in case of e-tender) 

iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per 
Bid Form as attachment 1 of section - 6, Forms& Procedure. 

iv. Power of attorney to sign the bid as attachment 3 of section - 6, Forms& Procedure.  Bidders to 
use their own format. 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as 
attachment 4 of section –6 (Forms& Procedures). 

vi. Form of acceptance of EESL fraud prevention policy as per attachment 7 of section-6 (Forms& 
Procedures). 

 
Envelope-II i.e. Techno commercial Proposal of the bid, to be submitted in 2nd inner sealed envelope, 
shall comprise of: (This envelope appear ONLINE in dynamic form in case of e tenders) 
 

i. Deviation statement as per attachment 5 of section - 6, Forms& Procedures. 
ii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding 

bidder’s qualifications to perform the contract as required in qualifying Requirement. 
 
Envelope-III should contain Price Bid, to be submitted in 3rd inner sealed envelope, shall comprise of: (In 
case of e tender Price bid is to be submitted ONLINE) 
 

i. Price Bid in the format prescribed in the tender document.  
 
The entire three separately sealed envelopes will then be placed in one outer envelope, sealed and 
marked properly and submitted to the EESL office on or before the deadline for submission of the bid. 
Every envelope (3 inner and 1 outer) should be superscripted with Bid/RfP number and date, content of 
envelope i.e. bid security/price bid etc , name of work and Bid opening date.  
 
Copy of Bid/RfP should be a complete document and should be bound as a volume separately.  The 
document should be page numbered and appropriately flagged and contain the list of contents with 
page numbers. The deficiency in documentation may result in the rejection of the Bid. All pages of the 
bid are to be signed by the authorized signatory (authorized through power of attorney) and must be 
having official seal of the bidder. 
 
Bids not accompanied by cost of tender documents/ Bid Security Fees or EMD etc. shall be out-rightly 
rejected and treated as non-responsive. Further, their price-bid will be not be opened. 
For tenders received in unsealed/unstapled/open condition or without any superscription, resulting in 
opening of tender before due date, the risk and responsibility of losing confidentiality shall rest with the 
tenderer (applicable for manual tender only)  
 

2.2 Cost of Bid/ RfP 
 
The Bidder or Consortium of bidders shall bear all costs associated with the preparation and submission 
of its Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if so desired by 
the EESL. EESL will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

2.3 Language of Bids 
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The proposal prepared by the bidder/consortium of bidders and all correspondence and documents 
relating to the Bid/RfP exchanged by the bidder/consortium of bidders and EESL, shall be written in 
English language, provided that any printed literature furnished by the bidder/consortium of bidders may 
be written in another language so long the same is accompanied by an English translation in which 
case, for purposes of interpretation of the bid, the English translation shall govern. 
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2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted Offline before bid submission time) 
 
Amount of Bid Security: Bid Security/Earnest Money deposit as mentioned in Section I is to be 
submitted.  
 
The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The 
bid security shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of 
“Energy Efficiency Services Limited” or a bank guarantee as per format in section VI. Bid security/EMD 
shall remain valid for a period of 45 days beyond the original bid validity period. If there is any extension 
in bid validity period, then EESL may ask the bidder to extend the validity of bid security. 
 
Any bid not accompanied by an acceptable bid security, shall be rejected by EESL as being non-
responsive and returned to the bidder without being opened. The bid security of a consortium must be in 
the name of all the partners in the consortium submitting the bid. If lead partner is mentioned in case of 
consortium, then bid security can be in the name of lead partner. 
 
The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is 
made to lowest evaluated technically acceptable bidder. 
 
The bid security of the successful bidder will be returned when the bidder has signed the contract 
agreement, and has furnished the required performance security. 
 
Please note that: 
 

1. All PSUs and Govt. Department may be exempted from Tender Document Fee and EMD for all 
Tenders of EESL. 

2. Following benefits will be given to Start ups and MSEs in this tender: - 
 

  All MSEs notified as per GFR 2017 clause no. 1.10.4 and as notified below shall be exempted 
frompayment of Tender Document Fee and Bid Security/ Earnest Money Deposit. For claiming this 
exemption, MSE must, along with their offer, provide proof of their being registered as MSE (indicating 
the terminal validity date of their registration) for the item tendered, with any agency mentioned in the 
notification of Ministry of MSME, indicated below: - 

(a) District Industries Centers; 
(b) Khadi and Village Industries Commission; 
(c) Khadi and Village Industries Board; 
(d) Coir Board; 
(e) National Small Industries Corporation; 
(f) Directorate of Handicraft and Handloom; 
(g) Udyog Aadhar Memorandum issued by Ministry of MSE; or 
(h) Any other body specified by the Ministry of MSME. 
 

1. For claiming the above exemption for Start-ups, a valid certificate of Start-up recognized by ‘Department 
of Industrial Policy & Promotion (DIPP)’ along with Business eligibility certificate or any other 
document issued by Govt/Recognized institute is required in support of product/ service item being 
tendered. 
 

2. Purchase Preference to MSEs: Subject to meeting terms and conditions stated in the tender document 
including but not limiting to prequalification criteria, 25% of the total quantity of the tender is earmarked 
for MSEs registered with above mentioned agencies/bodies for the tendered item. Out of the 25% target 
of annual procurement from micro and small enterprises 4% & 3% shall be earmarked for procurement 
from micro and small enterprises owned by Scheduled Caste (SC) & Scheduled Tribe (ST) entrepreneurs 
& Women entrepreneurs respectively. In the event of failure of such MSEs to participate in the tender 
process or meet the tender requirements and L1 price 4% & 3% sub targets so earmarked shall be met 
from other MSEs. 
 

Type of 
tender 

Price quoted by MSE How the tender shall be finalized  

Can be 
split 

L1 Full Order on MSE subject to tender 
evaluation condition 
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Can be 
split 

Not L1 but within 
L1+15% 

25% order on MSE subject to matching L1 
price 

Cannot 
be split 

L1 Full Order on MSE 

Cannot 
be split 

Not L1 but within 
L1+15% 

Full Order on MSE subject to matching L1 
price 

 
2.1 Where the tendered quantity can be split: In a bid, if prices quoted by participating Micro and Small 

Enterprises (MSEs) fall within the price band of L1+15%, such MSE shall also be allowed to supply 25% 
of the total tendered quantity by bringing down their prices to L1 prices. In case of more than one such 
MSE (L1+15%) the supply shall be shared proportionately (to tendered quantity), subject to the condition 
that such MSEs match the L1 price. Further, 4% out of above 25% shall be from MSEs owned by SC/ST 
entrepreneurs & 3% out of above shall be from MSEs owned by women entrepreneurs. This quota is to be 
transferred to the general category MSEs in case of NON-availability of MSEs owned by SC/ ST 
entrepreneurs & Women entrepreneurs respectively. 
 

2.2 Where the tendered quantity cannot be split/divide: In case of tender item is non-split able or non-
dividable, etc.: MSE quoting price within price band L1+15% may be awarded for full/complete supply 
of total tendered value to MSE, considering spirit of Public Procurement Policy, 2012 for enhancing the 
Govt. Procurement from MSE. 

 
2.3 MSE owned by SC/ST is defined as: 

a. In case of proprietary MSE, proprietor(s) shall be SC /ST 
b. In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 
enterprise. 
c. In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
 

2.4 MSE owned by Women is defined as: 
a. In case of proprietary MSE, proprietor(s) shall be Women 
b. In case of partnership MSE, The Women partners shall be holding at least 51% shares in the 
enterprise. 
c. In case of Private Limited Companies, at least 51% share shall be held by Women promoters. 
If bidder does not provide appropriate document or any evidence to substantiate the above, then it will 
be presumed that he does not qualify for any preference admissible under the Public Procurement 
Policy, 2012. 
 

3. For relaxing the PQ/QR conditions regarding prior turnover and prior experience for MSEs and start-ups, 
the prior turnover and prior experience will be as under subject to their meeting of quality and technical 
specifications: - 
  
 

Category of 
tender 

Past 
experience 

Average 
Turn Over 

Award Philosophy 

Can be split 
as per tender 
conditions 

25% of total 
experience as 
required for 
general 
bidders 

25% of 
total ATO 
as required 
for general 
bidders 

(a) If MSE is L1, order will 
be given as per split 
criteria in order of 
ranking as defined in the 
tender document which 
could be greater than 
25%. The treatment for 
award will be same for 
MSE as general bidder. 
 

(b) If MSE is other than L1 
bidder, then the split 
criteria as per tender 
condition will be 
followed subject to price 
matching with L1 bidder 
in order of ranking 
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treating the MSE 
bidder(s) at par with the 
general bidder. In such 
event also, order(s) going 
to MSE bidder(s) could 
be greater than 25%. If 
order(s) going to MSE 
bidder(s) is/are less than 
25% after the matching of 
rates with L1 bidder by 
adopting the tender split 
criteria, then the clause of 
purchase preference for 
award to MSE bidder(s) 
up to 25% of the tendered 
quantity subject to 
matching L1 rates will be 
followed to make the 
total quantity going to 
MSE bidder(s) @ 25%; 
provided the rates are 
within L1+15% range. In 
such cases, remaining 
quantity after award of 
25% to MSE bidder(s) 
shall be distributed 
amongst other eligible 
bidders in the pre
declared split ratio. If 
order(s) going to MSE 
bidder(s) is less than 25% 
and also MSE bidder(s) 
not meeting the condition 
of purchase preference 
clause i.e. quoted rates 
not within L1+15% 
range, then the order(s) 
quantity going to MSE 
bidder(s) in such cases 
shall be less than 25% 
which will be in line with 
the tender conditions. 
 

(c) If MSE is in the range of 
L1+15% and not getting 
the order after splitting 
and award is going to all 
non MSE bidder(s), then 
in such event 25% will be 
awarded to MSE 
bidder(s) who fall in the 
range of L1+15% subject 
to price matching and 
remaining 75% will be 
awarded as per the tender 
conditions to general 
bidders subject to 
matching L1 rates. 
 

(d) If after splitting MSE 
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bidder(s) are getting order 
for more than or equal to 
25%, then other MSE 
bidder(s) will not be 
awarded any work under 
purchase preference 
clause even if they fall in 
the range of L1+15%. 
However, they will be 
considered for award of 
work as any other general 
bidder as per tender 
conditions subject to 
matching of rates in order 
of ranking. 
 

(e) If MSE bidder is a single 
resultant vendor, then the 
quantity that would be 
considered for award to 
such bidder will be as 
defined in the pre
declared split ratio to L-1 
bidder in the tender 
condition; provided the 
quoted rates of the bidder 
are found reasonable by 
EESL. However, EESL 
reserves the right to 
award 100% quantity to 
such MSE bidder 
provided the MSE bidder 
has got ATO which is 
corresponding to the 
cumulative applicability 
for 100% order value. In 
case, where ATO of the 
MSE bidder is less than 
what is required for 100% 
cumulative order value, 
then work may be 
awarded to such MSE 
bidder in proportion to 
the ATO. For exp: If 
ATO of MSE bidder is 
56% of the cumulative 
ATO requirement of 
100% order value, then 
maximum 56% work may 
be awarded to the MSE 
bidder. However, in such 
case EESL reserves the 
right to award appropriate 
quantity based on the 
existing requirement and 
such decision will be 
taken by EESL which 
will be binding on the 
bidder. EESL may take 
consent from the bidder 
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for award of such 
quantity (which is over 
and above the quantity to 
be allotted to L-1 bidder 
as per pre-declared split 
ratio) before award. 

Cannot be 
split as per 
tender 
conditions 

25% of total 
experience as 
required for 
general 
bidders 

85% of 
total ATO 
as required 
for general 
bidders 

(a) If MSE is L1, 100% order 
will be given to MSE. 
 

(b) If MSE is within the 
range of L1 + 15%, 100% 
order will be given to 
MSE subject to price 
matching with L1 bidder.
 

(c) If MSE is not L1 and not 
in range of L1 + 15%, no 
work will be given to 
MSE. 

 
4. Start-ups are also covered under 25% purchase preference from procurement basket of MSEs as defined 

in point (3) above, provided that participating Start-ups submit all the relevant documents pertaining to 
MSEs as defined in point (1) above and documents for start-ups as defined in point (2) above. 

 
 # whereas, startup means an entity, incorporated or registered in India:  

i Not prior to seven years, however for Biotechnology Startups not prior to ten years,  
ii With annual turnover not exceeding INR 25 crore in any preceding financial year, and  

iii Working towards innovation, development or improvement of products or processes or services, or if 
it is a scalable business model with a high potential of employment generation or wealth creation  

iv Provided that such entity is not formed by splitting up, or reconstruction, of a business already in 
existence. Provided also that an entity shall cease to be a Startup if its turnover for the previous 
financial years has exceeded INR 25 crore or it has completed 7 years and for biotechnology startups 
10 years from the date of incorporation/ registration. 

 
 Note: For Start-up firms, Gazette Notifications dated: 17-Feb-2016, G.S.R. 180 (E), and 
subsequently issued notifications will be considered. 

 
 NOTES: - 

a) In case where tender quantity can be split and MSE bidder is already getting order more than 25% of 
the tender value, no additional purchase preference is required to be given in that tender. 

b) In case MSE bidder is already getting order for less than 25% of the tender quantity, purchase 
preference to this and other MSE vendor (together) shall be given only up to the differential quantity 
to make total as 25% to MSE vendor subject to L1+15% and price matching. 

c) Public Procurement policy is meant for procurement of goods produced and services rendered by 
Micro and Small Enterprises. The preference to MSEs is not applicable for works contracts where 
supply of goods not produced by MSEs is also involved. 

d) The eligibility of MSE bidders for any other benefits/relaxations for MSE bidders indicated in Tender 
documents shall be as indicated in the above “Tender conditions for Benefits/Preference for Micro & 
Small Enterprises (MSEs).” 

e) If bidder submits EMD/bid security fees and also MSE certificate along with the offer, then the bidder 
will be treated as general bidder and no relaxation will be given to such bidders pertaining to MSE’s. 

f) The registration certificate must be valid as on bid closing date of the tender. Bidder shall ensure 
validity of certificate in case bid closing date is extended. The MSEs who have applied for 
registration or renewal of registration with any of the above agencies/bodies, but have not obtained 
the valid certificate till the end date of bid submission, are not eligible for any exemption/preference 
and will not be considered. Such offers will be treated as offers received without EMD and out rightly 
rejected. 

g) Traders, resellers, distributors and agents will not be considered for availing benefits under PP Policy 
2012 for MSEs. 
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2.5 Power of Attorney  
 
Power of Attorney as attachment 3 in first envelope: A power of attorney duly authorized by a notary 
public, indicating that the person(s) signing the bid has/have the authority to sign the bid and thus the 
bid is binding upon the bidder during the full period of its validity in accordance with ITB clause 2.10.   

2.6 Certificate Regarding Acceptance of Important Conditions  
 
Certificate Regarding Acceptance of Important Conditions as attachment 4 is to be submitted in first 
envelope. 
 
No deviation, other than mentioned in Deviation statement, is permitted by the EESL, to the provisions 
of the bidding documents listed in ITB sub-clause 4.6. The Bidders are advised that while making their 
bid proposals and quoting prices, these conditions may appropriately be taken into consideration. 
Bidders are required to furnish a certificate indicating their compliance to the provisions relating to the 
clauses listed in ITB sub-clause 4.6 in Attachment 4. Attachment 4 for acceptance of important 
conditions duly signed and stamped by the bidder is to be furnished in a separate sealed first 
envelope/Online. Any bid not accompanied by such certificate in a separate sealed first envelope/such 
certificate Online shall be rejected by the EESL and returned to the Bidder without being opened. 

2.7 Deviations,  
 
Deviations, if any, from the terms and conditions of bidding documents or technical specifications shall 
be listed only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if any, for 
withdrawal of the deviations. However, the attention of the bidders is drawn to the provisions of ITB sub-
clause 4.6 regarding the rejection of bids that are not substantially responsive to the requirements of the 
bidding documents.  
 
Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed 
to comply with all the requirement in the bidding documents and the bidders shall be required to comply 
with all such requirements of bidding documents and technical specifications without any extra cost to 
the EESL irrespective of any mention to the contrary, anywhere else in the bid, failing which the bid 
security of the bidder may be forfeited. 
 
At the time of award of contract, if so desired by the EESL, the bidder shall withdraw these deviations 
listed in Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not 
withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will 
be rejected and bid security forfeited. 

2.8 Bid prices 
 
Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities on a 
“single responsibility” basis such that the total bid price covers all the contractor’s obligations mentioned 
in or to be reasonably inferred from the bidding documents in respect of the design, manufacture, 
including procurement and subcontracting (if any), delivery, construction, installation, survey cost,  
monitoring and verification cost and completion of the facilities including supply of mandatory spares or 
spares to be supplied during warranty (if any). This includes all requirements under the contractor’s 
responsibilities for testing, pre -commissioning and commissioning of the facilities and, where so 
required by the bidding documents, the acquisition of all permits, approvals and licenses, etc.; the 
operation, maintenance and training services and such other items and services as may be specified in 
the bidding documents, all in accordance with the requirements of the General Conditions of Contract 
and Technical Specification. 
 
Bidders are required to quote the price for the commercial, contractual and technical obligations outlined 
in the bidding documents. If a Bidder wishes to make a deviation to the provisions of the bidding 
documents, such deviations shall be listed in Attachment 5 of its bid. The bidder shall also provide the 
additional price, if any, for withdrawal of the deviations, pursuant to ITB sub-clause 2.7. 
 
Bidders shall give a breakdown of the prices in the manner and detail called for in the price schedules.  
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2.9 Price Basis 
  
Price basis of the price quoted shall be on F.O.R (Free on Road) destination basis for site. Price 
mentioned in the quotation must be firm. Hence prices in Letter of Award shall be firm and not subject to 
escalation till the execution of the complete order and its subsequent amendments accepted by the 
bidder even though the completion / execution of the order may take longer time than the delivery 
period specified and accepted in the Letter of Award. 
 
Statutory variation in applicable taxes & duties (other than excise duty) shall only be on account of 
Employer in case bidder has shown the rates of present taxes in their bid and other prices quoted by 
the Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to variation 
on any account. Even in case prices asked in Bid price Schedule are quoted as inclusive of taxes , tax 
rates shall be shown separately. Bidders shall quote all prices in Indian Rupees only. 

2.10 Period of Validity of Bid 
 
Bids shall remain valid for a period of 90 days after the closing date prescribed by the EESL for the 
receipt of bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  
In exceptional circumstances, the EESL may solicit the bidder’s consent to an extension of the bid 
validity period. The request and response thereto shall be made in writing thro’ letters/ e-mails .If the 
bidder accepts to prolong the period of validity, the bid security/EMD shall also be suitably extended. A 
bidder may refuse the request for Bid Validity Extension without forfeiting its bid security. A bidder 
granting the request will not be required nor permitted to modify its bid.  

2.11 Format and Signing of Bid 
 
The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or 
written in indelible ink and shall be signed by the bidder or a person or persons duly authorized to bind 
the bidder to the contract. The authorization shall be indicated by written power of attorney 
accompanying the bid and submitted as Attachment 3 to the bid under ITB sub-clause 2.5. All pages of 
the bid, except for un-amended printed literature, shall be initialed by the person or persons signing the 
bid.  
 
Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to the 
bid.  

2.12 Contents of the RfP/Bid  
 
The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions 
and scope of work in the RfP/bid documents.  Failure to furnish all information required or submission of 
an RfP/bid document not substantially responsive to the RfP/bid document in every respect will be at 
the bidder’s risk and may result in the rejection of the RfP/bid.  
 

2.13 Conflict of Interest 
 
EESL’s policy requires that a bidder participating in a procurement/contract process under EESL 
financed projects shall not have a conflict of interest. All bidders found to have a conflict of interest shall 
be ineligible for award of contract. 
A. Bidder may be considered to have a conflict of interest in a bidding process if: 

a) it, or any of its affiliates, has been engaged by EESL to provide consulting services for the 
preparation or implementation of a project, and participates in a bidding to provide goods, 
works, or non-consulting services resulting from or directly related to such consulting 
services. Or 

b) it submits more than one bid in a bidding process, either individually or as a partner in a 
joint venture, except for permitted alternative bids. This will result in the disqualification of 
all bids in which the bidder is involved. However, this does not limit the inclusion of a firm 
as a subcontractor in more than one bid and the participation of a bidder as a subcontractor 
in another bid in certain types of procurement/contract, if permitted by the EESL’s bidding 
documents; or 
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c) it (including its personnel or sub-contractors) has a business or family relationship with a 
member of a EESL’s staff (or of the project implementing staff, or of a recipient of a part of 
the loan) who: are directly or indirectly involved in the preparation of the bidding 
documents or specifications of the contract, and/or the bid evaluation process of such 
contract; or would be involved in the implementation or supervision of such contract unless 
the authority inviting tenders shall be informed of the fact/ such relationship at the time of 
submission of the tender and the conflict stemming from such relationship has been 
resolved in a manner acceptable to the EESL throughout the procurement process and 
execution of the contract. EESL may in its discretion reject the tender or rescind the 
contract.; or 

d) it does not comply with any other conditions that may be specified in the Company’s 
Standard Bidding Documents relevant to the specific procurement process. 

2.14 Disclaimer 
 
EESL and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable 
or not, suffered by any person acting on or refraining from acting because of any information including 
statements, information, forecasts, estimates or projections contained in this document or conduct 
ancillary to it whether or not the loss or damage arises in connection with any omission, negligence, 
default, lack of care or misrepresentation on the part of EESL and/or any of its officers, employees. 

2.15 Authorized Signatory (Bidder or Consortium of bidders) 
 
The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has 
signed the bid/RfP document forms. The bidder or consortium of bidders should be the duly authorized 
representative of the bidder/consortium of bidders, for which a certificate of authority/power of attorney 
will be submitted along with the offer. This should clearly define the authority provided to the authorized 
representative.  Complete offer, all certificates and documents (including reply to any clarifications 
sought and any subsequent correspondences) shall be furnished and signed on all pages by the 
authorized representative. 
The power of attorney or authorization, or any other document consisting of adequate proof of the ability 
of the signatory to bind the bidder or consortium of bidders shall be annexed to the bid as attachment 3 
in envelope 1. EESL may reject outright any proposal not supported by adequate proof of the 
signatory’s authority. 
 

2.16 Consortium related conditions 
 
The bidder shall have the option to submit the proposal either alone or along with other partner 
companies. Prerequisites for bidder have been specified in qualifying requirement and other parts of the 
tender document. The lead partner shall be the sole point of contact for all purposes of the Contract. 
The lead partner will have the prime and sole responsibility for the execution of the scope of work. Any 
information/clarification submitted to the lead partner by EESL will mean that the same has been 
conveyed to all partners. However, the partner companies should not be involved in any major litigation 
that may have an impact of affecting or compromising the delivery of services as required under this 
contract. The bidder or any of the partner companies should not have been black-listed by any Central / 
State Government or Public Sector Undertakings. If at any stage of tendering process or during the 
currency of the contract, any suppression / falsification of such information is brought to the knowledge, 
EESL shall have the right to reject the proposal or terminate the contract, as the case may be, without 
any compensation to the tenderer & forfeiture of bid security/EMD/CPG. 

2.17 Contact details of the Bidder or Consortium of bidders 
 
Bidder or Consortium of bidders who wants to receive EESL's response to queries should give their 
contact details to EESL. The Bidder or Consortium of bidders should send their contact details in writing 
at the EESL's contact address.  

2.18 Inspection / Checking / Testing 
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All materials / Equipment manufactured by the bidder/consortium of bidders against the Letter of Award 
shall be subject to inspection, check and/or test by the EESL or his authorized representative at all 
stages and place, before, during and after the manufacture. All these tests shall be carried out in the as 
per technical specifications and bidder shall submit the relevant test reports. If upon delivery the 
material / equipment  does not meet the specification, the materials / equipment shall be rejected and 
returned to the bidder for repairs / modification etc. or for replacement. In such cases all expenses 
including the to-and-fro freight, repacking charges, any other costs etc. shall be to the account of the 
bidder. 

2.19 Removal of Rejected Goods and Replacement 
 
If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not in 
conformity with the specification, the same shall be rejected by EESL or duly authorized representative 
and notification to this effect will be issued to the bidder normally within 7 days from the date of receipt 
of the material at the work/site/office. 
 
The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In the 
event, the bidder fails to lift the materials within the said 15 days, EESL shall be at liberty to dispose off 
such rejected items in any manner as it may deemed fit. All expenses incurred on storage, disposal etc. 
shall be recoverable from the bidder. 

2.20 Access to Bidders Premises 
  
EESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's 
premises, at any time during the pendency of the Order, for expediting, inspection, checking, etc. of 
work, if it is felt by EESL.  

2.21 Taxes, Levies and Duties 
  
Prices of items shall be quoted as per instruction contained in SCC. However, in general, prices shall be 
inclusive of sales tax, transportation, insurance, levies, service tax and any other duties payable 
including entry tax/octroy etc, (wherever applicable) on FOR destination/site basis. All taxes and duties 
shall be clearly indicated. Bidder is to arrange on its own to deliver the material at site. No road permit is 
provided by EESL. 
For hiring of consultant/consultancy work also service tax shall be quoted exclusive of basic price. 
However, rates of such taxes consider while preparing the offer should invariably be mention in the offer 
so that any variation in taxes (except excise duty) can be paid as actual. 

2.22 Terms of Payment 
 
The payment will be made by EESL to the bidder in accordance with the terms and conditions specified 
in section 4 of special conditions of contract of tender document/agreed upon during negotiation and 
reproduced in Letter of Award.  
 

2.23 Delivery Schedule 
 
Time will be the essence of order and no variation shall be permitted in the delivery time/delivery 
schedule mentioned in the order unless agreed by EESL without levy of LD. Tentative time schedule is 
enclosed in the RfP/ bid document. Delivery of the equipment/material described shall be deemed to 
constitute acceptance of this order and terms and conditions by the bidder at the price specified.  

2.24 Source of Supply 
 
The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in execution 
of this order. Where the imports are unavoidable, all such items shall be imported by the bidder in time 
against his own import license without affecting the contractual delivery schedule. 

2.25 Patent Indemnity  
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Royalties and fees for patents covering material/equipment or processes used in executing the work 
shall be to the account of the bidder. The bidder shall satisfy all demands that may be made at any time 
for such royalties and fees and he alone shall be liable for damages, infringement and shall keep EESL 
indemnified in that regard in the event of any equipment/ material or part there of supplied by the bidder 
is involved in any suit or other proceedings held to constitute infringement and its used is enjoyed, the 
bidder shall, at his own expenses, either procure for EESL the right to continue the use of such 
equipment/material replace it with a non-infringing material / equipment or modify it so it become non- 
infringing.  
 
Tenderer shall agree to indemnify the EESL or/and hold it/them harmless from against all claims, 
liability, loss, damage or expense including counsel fees arising from or by reasons of an action or 
claimed trade mark patent or copyright infringement or any litigation based thereon with respect to any 
part of the quoted items and such obligation shall survive acceptance of and payment for the items. 

2.26. Force Majeure 
 
Bidder shall not be considered in default if delay in delivery occurs due to causes beyond his control 
such as acts of God, natural calamities, civil wars, strikes, fire, frost, floods, riot. Only those causes 
which have duration of more than 7 days shall be considered cause of force/ calendar majeure. A 
notification to this effect duly certified by local chamber of commerce/ statutory authorities shall be given 
by the bidder to EESL by registered/speed post letter. In the event of delay due to such causes, the 
delivery schedule will be extended for a length of time equal to the period of force majeure or at the 
option of EESL, the order may be cancelled. Such cancellation, would be without any liability 
whatsoever on the part of EESL. In the event of such cancellation, the bidder shall refund any amount 
advanced or paid to the bidder by EESL and deliver back any materials issued to him by the Purchaser 
and release facilities, if any provided by the Purchaser. 

2.27 Limitation of Liability  
 
Except in cases of criminal negligence or willful misconduct, the  Implementing Partner  shall  not  be  
liable  to  the  EESL,  whether  in contract, tort, or otherwise, for any indirect or consequential  loss or  
damage,  loss  of  use,  loss  of  production,  or  loss  of  profits  or interest costs, provided that this 
exclusion shall not apply to any obligation  of  the  Implementing Partner  to  pay  liquidated  damages  
to  the EESL andthe aggregate liability of the Implementing Partner to the EESL, whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation shall 
not apply to any obligation of the Implementing Partner to indemnify the EESL with respect to patent 
infringement or as specified in SCC. 
 

2.28 Statutory Compliance/ Certification regarding Cyber Security Products 
 
A certificate (in the format at Attachment-13 of Section-6) is to be submitted by the bidders that the 
items offered meet the definition of domestically manufactured/produced Cyber Security Products as 
per MeitY notification vide File no. 1(10)/2017-CLES dt. 02.07.18. The above certificate shall be on 
Company’s letterhead and signed by Statutory Auditor or Cost Auditor of the Company 
 

C. Submission of Bids  

3.1 Sealing and Marking of Bids 
 
The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as "ORIGINAL 
BID". All envelopes must be super-scribed with name of work, RfP No., envelope no., content of 
envelope and date and bid opening date. The envelopes shall then the sealed in an outer envelope 
which should also be super scribed with name of work, RfP/ bid document no./package no. and date 
and bid opening date. 

3.2 Deadline for submission of bids 
 
Bids must be received by the EESL at the address specified as under and the bids will be opened at the 
same address as per timings stated in IFB and as repeated below. 
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Chief General Manager (Supply Chain Management), 
Energy Efficiency Services Limited, 
Floor 5th and 6th, Core 3 
Scope Complex, Lodhi Road 
New Delhi-110003 
Email: abhattacharya@eesl.co.in 
 
Date of submission of bids: As mentioned in Section I 
Date of bid opening: As mentioned in Section I  
Bids must be received at the address specified above but no later than the time and date stated as 
above. In the event of the specified date for submission of bids being declared a holiday for the EESL, 
the bids will be received up to the appointed time on the next working day. 
 
The EESL may, at its discretion, extend this deadline for submission of bids by amending the bidding 
documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of EESL and 
bidders will thereafter be subject to the deadline as extended.  
 
No bid may be withdrawn in the interval between the bid submission deadline and the expiration of the 
bid validity period specified in ITB Clause 2.10. Withdrawal of a bid during this  interval  may  result  in  
the  bidder’s  forfeiture  of its  bid  security,  pursuant  to  ITB  Sub-Clause  2.4. 

3.3 Late Bids: 
 
Any bid received by the EESL after the bid submission deadline prescribed by the EESL, pursuant to 
ITB Clause 3.1& 3.2, will be rejected and returned in unopened condition. 

D.  Bid Opening and Evaluation 

4.1 Bid Opening Process 
 
The EESL will open all bids in the presence of bidders' representatives who choose to attend the 
opening at the time, on the date and at the place specified in the NIT. Bidders’ representatives shall sign 
a format as proof of their attendance. In the event of the specified date for the opening of bids being 
declared a holiday for the EESL, the bids will be opened at the appointed time on the next working day. 
 
Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other such 
details as the EESL, at its discretion, may consider appropriate, will be announced at the opening. Late 
bids pursuant to ITB clause 3.2, and/or bids not accompanied by the "Certificate regarding acceptance 
of important conditions" as per Attachment-4 in a separate sealed envelope pursuant to ITB sub-clause 
2.6, and/or bids not accompanied by requisite bid security in a separate sealed envelope pursuant to 
ITB clause 2.4, will be rejected and returned unopened to the bidder.  
 
Bids that are not opened and read out at bid opening will not be considered for further evaluation, 
regardless of the circumstances.  
 
The EESL will prepare minutes of the bid opening.  

4.2Clarification on Bids 
 
During bid evaluation, the EESL may, at its discretion, ask the bidder for a clarification of its bid. The 
request for clarification and the response shall be in writing, and no change in the price or substance of 
the bid shall be sought, offered or permitted. The address for communication will be same as ITB clause 
1.2. 

4.3Preliminary Examination of Bids. 
 
The EESL will examine the bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed, and whether the bids are generally in order.  
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4.4.   Arithmetical errors rectification process 
 
Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price 
and the total price, which is obtained by multiplying the unit price and quantity, or between sub totals 
and the total price, the unit or subtotal price shall prevail, and the total price shall be corrected. If there 
is a discrepancy between words and figures, the amount in words will prevail. If the Bidder does not 
accept the correction of errors, its bid will be rejected and the bid security will be forfeited in accordance 
with ITB Sub-Clause 2.4.  
 
The EESL may waive any minor informality, nonconformity or irregularity in a bid that does not 
constitute a material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and that 
does not prejudice or affect the relative ranking of any bidder as a result of the technical and 
commercial evaluation, pursuant to ITB clauses 4.7 and 4.8.  

4.5.   Preliminary Evaluation 
 
 Prior to the detailed evaluation, the EESL will determine whether each bid is of acceptable quality, is 
generally complete and is substantially responsive to the bidding documents. For purposes of this 
determination, a substantially responsive bid is one that conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations, objections, conditionality’s or 
reservations. A material deviation, objection, conditionality or reservation is one (i) that affects in any 
substantial way the scope, quality or performance of the contract; (ii) that limits in any substantial way, 
inconsistent with the bidding documents, the EESL’s rights or the successful bidder’s obligations under 
the contract; or (iii) whose rectification would unfairly affect the competitive position of other bidders who 
are presenting substantially responsive bids.  

 

4.6.   Acceptance of Important Condition 
 
No deviation, whatsoever, is permitted by the EESL to the provisions relating to the following clauses 
(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:  
 
Governing Laws      -  Clause 7 of ITB 
 
Settlement of Disputes    -  Clause 17 of ITB 
 
Terms of payment    -  Clause 1.0 of SCC 
 
Performance Security    -  Clause 5.9 of ITB 
  
Taxes and Duties     -  Clause 8 of ITB 
 
Completion Time Guarantee   -  Clause 9 of ITB 
 
Defects Liability     -  Clause 10 of ITB 
 
Functional Guarantee    -  Clause 11 of ITB 
 
Patent Indemnity     -  Clause 2.25 of ITB 
  
Limitations of Liability    -  Clause 2.27 of ITB 
 
Statutory Compliance/ Certification regarding  -  Clause 2.28 of ITB 
Cyber Security Products 
 
Project information, Estimation,   -  As per Tables in price bid 
Assumptions and conditions  
for Evaluation      
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Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the 
provisions of the above clauses in a separate sealed envelope. In case the certificate as per 
Attachment-4 duly signed and stamped by the bidder, is not furnished along with the bid in a separate 
sealed envelope, the bid shall be rejected and returned to the bidder without being opened 
 
At the time of award of contract, if so desired by the EESL the bidder shall withdraw the deviations listed 
in attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not withdraw 
the deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal stated in his 
bid, his bid will be rejected and security will be forfeited. 
 
The EESL's determination of a bid's responsiveness is to be based on the contents of the bid itself 
without recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by the 
EESL, and may not subsequently be made responsive by the bidder by correction of the nonconformity.  

4.7.   Technical Evaluation  
 
The EESL will carry out a detailed evaluation of the bids previously determined to be substantially 
responsive in order to determine whether the technical aspects are in accordance with the requirements 
set forth in the bidding documents. In order to reach such a determination, the EESL will examine and 
compare the technical aspects of the bids on the basis of the information supplied by the bidders, taking 
into account the following factors:  
 

a) Overall completeness and compliance with the technical specifications and drawings; deviations 
from the technical specifications as identified in Attachment 5 to the bid; suitability of the facilities 
offered in relation to the environmental and climatic conditions prevailing at the site; and quality, 
function and operation of any process control concept included in the bid. The bid that does not meet 
minimum acceptable standards of completeness, consistency and detail will be rejected for non- 
responsiveness. 

 
b) Achievement of specified performance criteria by the facilities as per scope of work 

 
c) Type, quantity and long-term availability warranty spare parts and also mandatory and recommended 

spare parts and maintenance services  
 
d) Any other relevant factors, if any, listed in the tender document, or that the EESL deems necessary or 

prudent to take into consideration. 

4.8.   Commercial Evaluation  
 
The comparison shall be of the FOR site price of domestically manufactured plant and equipment 
including type test charges, if any and mandatory spares, warranty spares plus applicable sales tax & 
duties as well duties and taxes paid/payable on components and raw materials incorporated or to be 
incorporated in the plant and equipment including mandatory spares/warranty spares plus the cost of 
loading, unloading, local transportation, insurance covers, installation and commissioning, civil work 
other services required under the contract including service tax and surcharge, if any plus any survey 
cost, monitoring and verification cost, distribution cost, scrap disposal cost, annual maintenance cost, 
any services as per scope of work, administrative charges and statuary agencies cost including service 
tax and surcharge, if any. The EESL’s comparison will also include the costs resulting from application 
of the evaluation procedures described in ITB sub-clause 4.9. However, the price of recommended 
spare parts or optional spares or services, if asked in the bid, shall not be considered for evaluation of 
bids. 
 
The EESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price 
schedules in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs and 
factors that will be added to each bidder’s bid price in the evaluation using pricing information available 
to the EESL, in the manner and to the extent indicated in ITB sub-clause 4.9 and in the technical 
specifications:  
 

a) The cost of all quantifiable deviations and omissions from the contractual and commercial conditions 
and the technical specifications as identified in Attachment 5 to the Bid.  
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b) Compliance with the time schedule called for and evidenced as needed in a milestone schedule 

provided in the bid.  
 
c) The functional guarantees of the facilities offered as per scope of work.  
 
d) The extra cost of work, services, facilities etc, required to be provided by the EESL of third parties. 

 

4.9.   Evaluations of Deviations: 
 
Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:  

a) Technical and Commercial Deviations  
 
The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all 
commercial, contractual and technical obligations under this bidding document. In arriving at the 
evaluated cost, the price for withdrawal of deviations shown in Attachment 5 to the bid will be used if 
necessary. If such a price is not given in Attachment-5, the EESL will make its own assessment of the 
cost of such a deviation for the purpose of ensuring fair comparison of bids.  

b) Time schedule (program of performance)  
 
The plant and equipment covered by this bidding are required to be transported/ shipped and installed, 
and the facilities are to be completed within the period as mentioned below. 
 
Completion of all facilities/work: As per year/months in SSC. 
 
The above date will be the effective date specified in the contract agreement. Bidders are required to 
base their prices on the time schedule or, where no time schedule is given, on the completion date(s) 
given above. No credit will be given for earlier completion. 
 
The master network and the key milestone dates will be discussed with the successful bidder and 
agreed upon in pre-award discussion before issuance of Letter of Award. Engineering drawing and data 
submission schedule shall also be discussed and finalized before the issuance of Letter of Award. 
 
After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply, 
installation to meet the above stated dates of successful completion of facilities and shall ensure all 
work, manufacture, shop testing, inspection and shipment of the equipment in accordance with the 
required sequence. 

c) Functional Guarantees of the facilities  
 
Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the 
proposed facilities in response to the technical specifications. In case a minimum (or a maximum, as the 
case may be) level of functional guarantees is specified in the technical specifications for the bids to be 
considered responsive, bids offering plant and equipment with such functional guarantees less (or 
more) than the minimum (or maximum) specified shall be rejected.  
 

d) Work, services, facilities etc., to be provided by the EESL  
 
Where bids include the undertaking of work or the provision of services or facilities by the EESL in 
excess of the provisions allowed for in the bidding documents, the EESL shall assess the costs of such 
additional work, services and/or facilities during the duration of the contract. Such costs shall be added 
to the bid price for evaluation. 

4.10.  Illustrative Method of Evaluation 
          Any Bidder (INR) 
1. Quoted bid price without taxes and duties   
  (After considering arithmetical errors)  
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i) Ex works including Excise duty price including      N1 
 Type test Charges/Lab Test charges + inland transportation  
 including inland Transit insurance etc. For equipment and spares 
 
ii) Prices for dismantling and/or installation     N2 
 
iii)  Prices for additional Warranty, if any       N3 
 
iv) Total Price          N(N1+N2+N3) 
     
 
2. Taxes and Duties          
 

i) CST/VAT       T1 
ii) Service Tax       T2 
iii) Total         T(T1+T2) 

 
3. Cost Compensation 
i) Technical Cost Compensation       TCC 
   ii) Commercial Cost Compensation      CCC 
   iii) Total          TCC+CCC 
 
4. Adjustments for Functional Guarantees     X 
 
5. Final Evaluated Bid Price       N+T+TCC+CCC+X  

4.11.   Contacting the Employer 
 
Subject to ITB Clause 20, no Bidder shall contact the Employer on any matter relating to its bid, from 
the time of the opening of bids to the time the contract is awarded. 
 
Information relating to the examination, evaluation and comparison of bids and recommendations for the 
award of contract shall not be disclosed to bidders or any other persons not officially concerned with 
such process until the award to the successful bidder has been announced. Any effort by a Bidder to 
influence the Employer in the Employer’s bid evaluation, bid comparison or contract award decisions 
may result in rejection of the Bidder’s bid.   

E.  Award of Contract 

5.1.   Post qualification  
 
In the absence of pre-qualification, the EESL will determine to its satisfaction whether the bidder 
selected as having submitted the lowest evaluated responsive bid/or bidder giving highest return to 
EESL, as the case may be, as mentioned in special condition of contract is qualified to satisfactorily 
perform the contract in terms of the qualifying requirements stipulated in IFB/NIT and section 3. 
 
The determination will take into account the bidder’s financial, technical and production capabilities, in 
particular its contract, work in hand, future commitments and current litigation. It will be based upon an 
examination of the documentary evidence of the bidder’s qualifications submitted by the bidder in RfP 
forms in section IV to the bid, as well as such other information as the EESL deems necessary and 
appropriate.  
 
Anaffirmative determination will be  a  prerequisite  for  award  of  the  contract  to the bidder. A negative 
determination will result in rejection of the bidder’s bid, in which event the EESL will proceed to the next 
lowest evaluated bid/next bid giving highest return to EESL to make a similar determination of that 
bidder’s capabilities to perform satisfactorily. 
 
The capabilities of the vendors and subcontractors proposed in section 3, if permitted, to the bid to be 
used by the lowest evaluated bidder or bidder giving highest return to EESL as per SCC will also be 
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evaluated for acceptability. Their participation should be confirmed with a letter of intent between the 
parties, as needed. Should a vendor or subcontractor be determined to be unacceptable, the bid will not 
be rejected, but the Bidder will be required to substitute an acceptable vendor or subcontractor without 
any change to the bid price. 
 
The Employer reserves the right to assess the capacity and capability of the bidder/ his collaborator to 
satisfactory execute the contract. Such assessment shall include but not be limited to the evaluation of 
adequacy of facilities, services, resources, design / engineering capability and financial capability 

5.2.   Award criteria 
 
Subject to ITB Clause 5.5, the EESL will award the contract to the successful Bidder whose bid has 
been determined to be substantially responsive and  to  be  the lowest  evaluated  technically 
acceptable bid or bid offering highest return to EESL as the case may be as per tender documents and 
special conditions of contract,  further provided  that the Bidder is  determined  to  be  qualified  to  
perform  the  contract  satisfactorily. 
 
Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the 
requirements of bidding documents without any extra cost to EESL failing which his bid security will be 
forfeited. Further, the EESL may request the bidder to withdraw any or all of the deviations listed in 
Attachment – 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In 
case the bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal 
stated in the bid, his bid will be rejected and bid security forfeited. 
 
The mode of contracting with the Successful Bidder will be as per stipulation  
briefly indicated below: 

(i) First Contract: For supply of plant and equipment. 
 

(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, inland 
transit insurance, unloading, storage, handling at site, installation (including civil. Structural 
steel work & allied work, if applicable) insurance covers other than inland transit insurance, 
erection,  
testing  &commissioning,  conducting  Guarantee  tests  in respect of all the Goods supplied 
under the ‘First Contract’ and all other 

 
(iii) Services as specified in the Contract Documents. 
 

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract 
will constitute breach of the other Contract which will confer a right on the Employer to terminate the 
other Contract also at the risk and the cost of the Contractor 

5.3.   Quantity Variation 
 
The EESL reserves the right to vary the quantity of any of the spares and maintenance equipment upto 
+/- 20% and/or delete any items of spares altogether at the time of Award of Contract. Successful 
bidder, on whom award is made, is to supply this quantity variation at same price and terms and 
conditions of contract.  

5.4.   Additions / Alterations / Modifications 
 
EESL reserves the right to make minor additions/alterations/modifications to the quantity of the items to 
the extent of +/- 20% in the Letter of Award. The bidder shall supply such quantities also at the same 
rate as originally agreed to and incorporated in the Letter of Award. However EESL may increase this 
quantity, if required.  

5.5.   EESL’s  right  to  accept  any  bid  and  to  reject  any  or  all  bids 
 
The  EESL  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the bidding  process  and  
reject  all  bids  at  any  time  prior  to  award  of  contract, without  thereby assigning any reason thereof 
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and incurring  any  liability  to  the  affected  Bidder  or  bidders  or  any obligation  to  inform  the  
affected  Bidder  or  bidders  of  the  grounds  for  the EESL’s action. 

5.6.   Letter of Intent / Letter of Award 
 
Prior  to  the  expiration  of  the  period  of  bid  validity,  the  EESL  will  notify  the successful bidder  in  
writing by issuing Letter of Intent or Letter of Award either through telefax/ scanned e-mail or though 
registered/speed post/couriered  letter,  that  its  bid  has  been  accepted. The letter of award will 
constitute the formation of the contract. In case, bidder does not return the duplicate copy of LOA with 
duly signed and acceptance within 10 days, then the LOA will be deemed to be accepted by the 
successful bidder, on whom award is made. 
 
The bidder shall return duplicate copy of the LoI/LoA/contract and the other enclosed documents duly 
signed as a token of acceptance, within 15 days from the date of receipt of this order. Bidder is to make 
two original copies of contract containing Contract agreement at top, and then Letter of award, techno 
commercial offer, copy of price bid and copy of all tender documents are to be placed. Three more 
copies of the contract to be submitted by the bidder in addition to two original at bidder’s own cost. Total 
five copies of contract including two originals copies are to be submitted. This is to be done  on 
instructions of Contract deptt. 
 
Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the 
EESL will promptly notify each unsuccessful bidder and will discharge its bid security.  

5.7.   Cancellation 
 
EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice 
thereby if- 

 The bidder fails to comply with any of the terms of the order. 
 The bidder becomes bankrupt or goes in to liquidation. 
 The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8.   Modifications 
 
This order constitutes an entire agreement between the parties hereto. Any modifications to this Order 
shall become binding only upon the same being confirmed in writing duly signed by both the parties. 
 
Signing the Contract Agreement 
 
At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL 
will send the bidder the contract agreement provided in the bidding documents, incorporating all 
agreements between the parties.  
 
Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and 
date the contract agreement and return it to the EESL. Contract agreement will contain agreement on 
stamp paper, bid documents and bidder’s offer etc. 

5.9.   Performance security 
 
Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 
performance security for ten percent (10%) of the contract price or as specified in tender documents 
and in the form provided in the section "Forms and Procedures" of the bidding documents or in another 
form acceptable to the EESL. 
 
In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) form 
part of the Contract, then, unconditional Bank Guarantee(s) from such associate(s)/collaborator(s) for 
amount(s) specified in Bid  
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Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 
event the EESL may make the award to the next lowest evaluated bidder or call for new bids.  

5.10.   Corrupt or Fraudulent practices:   
 
The EESL requires that bidders observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this 
provision, the terms set forth below as follows:  
a. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution; and 
 
ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the EESL, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the EESL of the benefits of free and open competition;  
 
b) will reject a proposal for award if it determines that the bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question;  
 
c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt  or  fraudulent  practices  in  
competing  for,  or in  executing,  a  contract  of  the  EESL. 
 

5.11 Ineligibility for Future Tenders 
 
Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a 
bidder after having been issued and letter of award, either does not sign the contract agreement 
pursuant to ITB clause 5.7 or does not submit an acceptable performance security pursuant to ITB 
clause 5.9, such bidder may be considered ineligible for participating in future tenders of EESL for a 
period as may be decided by the EESL. 
 
Successful bidder is to submit interchangeability certificate for its product supplied for replacement 
during warranty and maintenance period and even when it is purchased from open market. In case 
due to change in technology, the supplied product is not available during warranty/ maintenance 
period than the improved version of product can be used in warranty/ maintenance period with 
same or improved technical parameters or the combination thereof after written communication of 
Engineer in Charge at same cost& terms and conditions. Successful Bidder, on whom letter of 
award has been placed, has also to confirm that the prices of improved version of product is not 
lesser than the original product or its parts in comparison. 
 
Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  
 
In case of any delay in the execution of the order beyond the stipulated time schedule including any 
extension permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 
0.5% of the value of the delayed equipment installation/unexecuted portion of work for each week of 
delay and part thereof subject to a maximum of 5% of the total value of the contract.  
 
Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere at 
the sole risk at the cost of successful bidder/contractor and recover all such extra cost incurred by EESL 
in procuring the material from resources available including EMD/Bid Security/encashment of Bank 
Guarantee or any other sources etc. Further, if any extra cost is incurred by EESL due to delay in work 
completion by the party beyond the completion time as per P.O./L.O.A., the same shall also be 
recovered from party’s invoice/EMD/BGs etc. 
 
Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the 
alternatives mentioned above.  
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7.0 Governing Law 
 
The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts 
of Delhi shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 
 
8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and 
pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing 
Partners or their employees by all municipal, state or national government authorities in connection with 
the Facilities in and outside of the country where the Site is located. 
 
8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all 
customs and import duties, if imposed in future, on the Plant and Equipment including Type Test and 
mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to be 
supplied from abroad and specified in Schedule, when awarded) and that are to be incorporated into the 
Facilities, by the law of the country where the Site is located. However, if the plant and  equipment  are  
shipped  in  Shipper’s  containers,  then  the  custom duty  levied  on  the  cost  of  empty  containers  
shall  be  borne  and  paid/ reimbursed by the Implementing Partner. The EESL shall also bear and pay/ 
reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  applicable) Sales 
Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi (if applicable) in 
respect of direct transactions between the EESL and the Implementing Partner, if imposed on the Plant 
and Equipment including Type Test and Mandatory Spares manufactured within the EESL’s country and 
specified in Price (and also on locally supplied spares quoted when awarded) to be incorporated in the 
Facilities, by the law of country where the site is located. For this purpose, the Ex-works price if quoted 
in foreign currency and so incorporated in the contract, shall be converted to Indian Rupees as per the 
TT buying exchange rates established by State Bank of India prevailing on the actual date of Ex-works 
(India) dispatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and 
no separate claim in this regard will be entertained by the EESL. 
 
8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner 
in the country where the Site is located, the EESL shall use its best endeavors to enable the 
Implementing Partner to benefit from any such tax savings to the maximum allowable extent.  
 
8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and 
Terms of Payment of the Contract Agreement is based on the taxes, duties, levies and charges 
prevailing at the date seven (7) days prior to the last date of bid submission in the country where the 
Site is located (hereinafter called “Tax” in this Sub-Clause 8.4). If any rates of Tax are increased or de-
creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or 
application of any Tax occurs in the course of the performance of Contract, which was or will be 
assessed on the Implementing Partner in connection with performance of the Contract, an equitable 
adjustment of the Contract Price shall be made to fully take into account any such change by addition to 
the Contract Price or deduction there-from. However, these adjustments would be restricted to direct 
transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner (if 
applicable). These adjustments shall not be applicable on procurement of raw materials, intermediary 
components etc. by the Implementing Partner/assignee and also not applicable on the bought out items 
dispatched directly from sub-vendor’s works to site. 
 

9.0 Completion Time Guarantee: 
 
If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain 
Completion of the Facilities or any part thereof within the Time for Completion or any extension thereof 
under ITB Clause 2.23, the Successful bidder, on whom award is made/Implementing 
Partner/Consultant shall pay to the EESL liquidated damages in the amount computed at the rates 
specified in the SCC.   The aggregate amount of such liquidated damages shall in no event exceed the 
amount specified as “Maximum” in the SCC.  Once the “Maximum” is reached, the EESL may consider 
termination of the Contract. 
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Such payment shall completely satisfy the Successful bidder, on whom award is made/Implementing 
Partner/Consultant obligation  to attain Completion of the Facilities or the relevant part thereof within the 
Time  for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The Implementing Partner 
shall have no further liability whatsoever to the EESL in respect thereof. 
 
However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on 
whom award is made/Implementing Partner/Consultant from any of its obligations to complete the 
Facilities or from  any  other  obligations  and  liabilities  of  the  Implementing Partner  under  the 
Contract. 

10.0 Defect Liability 
 
10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that the 
Facilities or any part thereof shall be free from defects in the design, engineering, materials and 
workmanship of the Plant and Equipment supplied and of the work executed, wherever applicable. 
 
10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the 
Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of the 
Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 
 
If during the Defect Liability Period any defect should be found in the design, engineering, materials and 
workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the Implementing 
Partner, the Implementing Partner shall promptly, in consultation and agreement with the EESL 
regarding appropriate remedying of the  defects,  and  at its cost, repair, replace or otherwise make 
good (as the Implementing Partner shall, at its discretion, determine) such defect  as  well as any 
damage to the Facilities caused by such defect.  The Implementing Partner shall not be responsible for 
the repair, replacement or making good of any defector of any damage to the Facilities arising out of or 
resulting from any of the following causes: 
 

 improper operation or maintenance of the Facilities by the EESL 
 

 operation of the  Facilities  outside  specifications  provided  in  the Contract. 
 

 Normal wear and tear. 
 
10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a notice 
stating the nature of any such defect together with all available evidence thereof, promptly following the 
discovery thereof. The EESL shall afford all reasonable opportunity for the Implementing Partner to 
inspect any such defect.  
 
10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site 
to enable the Implementing Partner to perform its obligations.  
 The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 
Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any damage 
to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.  
 
10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency of 
the Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring that 
tests of the defective part of the Facilities shall be made by the Implementing Partner immediately upon 
completion of such remedial work, whereupon the Implementing Partner shall carry out such tests.  
 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or 
making good (as the case may be) until that part of the Facilities passes such tests. The tests in 
character shall in any case be not less than what has already been agreed by the EESL and the 
Implementing Partner for the original equipment/part of the Facilities.  
 
10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any 
damage to the Facilities caused by such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the EESL may, following notice to the Implementing 
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Partner, proceed to do such work, and the reasonable costs incurred by the EESL in connection 
therewith shall be paid to the EESL by the Implementing Partner or may be deducted by the EESL from 
any monies due to the Implementing Partner or claimed under the Performance Security.  
 
10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of 
such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be 
extended by a period equal to the period during which the Facilities or such part cannot be used by the 
EESL because of any of the aforesaid reasons.Upon correction of the defects in the Facilities or any 
part thereof by repair/ replacement, such repair/replacement shall have the Defect Liability Period 
extended by a period of twelve (12) month from the time such replacement/ repair of the Facilities or 
any part therof.  
 
10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such 
component of the Facilities and during the period of time as may be specified in the SCC. Such 
obligation shall be in addition to the defect liability specified under ITB Clause 10.2 or as specified in 
SCC.  

11.0 Functional Guarantees 
 
11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 
thereof shall attain the Functional Guarantees as specified in the Contract Agreement, subject to and 
upon the conditions therein specified. 
 
11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 
Guarantees specified in the Contract Agreement are not met either in whole or in part, the Implementing 
Partner shall, within a mutually agreed time, at its cost and expense make such changes, modifications 
and/or additions to the Plant or any part thereof as may be necessary to meet such Guarantees. The 
Implementing Partner shall notify the EESL upon completion of the necessary changes, modifications 
and/or additions, and shall seek the EESL's consent to repeat the Guarantee Test.  If the specified 
Functional Guarantees are not established even during the repeat of the Guarantee Test, the EESL 
may at its option, either  
 

 Reject the Equipment and recover the payments already made, or 
 Terminate the Contract and recover the payments already made, or 
 Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 
 
12.1.  Inspection of Goods: The Employer or its representative shall have the right to inspect 
and/or to test the Goods to confirm their conformity to the Contract specifications at no extra cost to the 
Employer. (SCC and the Technical Specifications shall specify what inspections  and  tests  the  
Employer  requires  and  where  they  are  to  be conducted). The Employer shall notify the 
Contractor in writing in a timely manner of the identity of any representatives retained for these 
purposes. 
12.2  The inspections and tests may be conducted on the premises of the Contractor or  its  
subcontractor(s),  at  point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted on 
the premises   of   the   Contractor   or   its subcontractor(s), all reasonable Works and assistance, 
including access to drawings and production data shall be furnished to the inspectors at no cost to the 
Employer. 
12.3  Should any inspected or tested Goods fail to conform to the specifications, the Employer may 
reject and the Contractor shall either replace the rejected Goods or make alterations necessary to 
meet specification requirements free of cost to the Employer. 
12.4  The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival 
at Site shall in no way be limited or waived by reason of the Goods having previously been inspected, 
tested and passed by the Employer or its Representative prior to the Goods shipment. 
12.5  Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 
obligations under this Contract. 
12.5  Manuals and Drawings 
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12.6  Before the Goods and Services are taken over by the Employer, the Contractor shall 
supply operation and maintenance manuals together with drawings of the goods and equipment. These 
shall be in such detail as will enable the Employer to operate, maintain, adjust and repair all parts of the 
equipment as stated in the specifications. 
12.7  The manuals and drawings shall be in the English ruling language and in such form and 
numbers as stated in the contract. 
12.8  Unless and otherwise agreed, the goods and equipment shall not be considered to be 
completed for the purpose of taking over until such manuals and drawings have been supplied to 
the Employer. 
12.9  It shall be the obligation of the Contractor to train and familiarize the designated person by 
the Employer in regard to the operation manual and drawings. 

13.0 Insurance 
 
The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage 
incidental to manufacture or acquisition, transportation, storage and delivery. For delivery of goods 
at site, the insurance shall be obtained by the Contractor, for an amount not less than the Contract 
Price of the goods from “warehouse to warehouse” (final destinations) on “All Risks” basis including 
War risks and strikes. 

14.0 Transportation, Demurrage Wharfage, Etc. 
 
Contractor is required under the Contract to transport the Goods to place of destination defined as 
Site. Transport to such place of destination in India including insurance, as shall be specified in 
the Contract, shall be arranged by the Contractor, and the related cost shall be included in the Contract 
Price. 
Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules 
and regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury met 
by its labour, employee or any other person working for him. Any compensation sought by its 
labour, employee or any other person working for him shall be paid by successful bidder as per 
settlement solely. EESL has no role to play in this matter 

15.0 Warranty 
 
15.1  The Contractor warrants that the Goods supplied under this Contract are new, unused, of the 
most recent or current models and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. The Contractor further warrants that all Goods 
supplied under this Contract shall have no defect arising from design, materials or workmanship 
(except  when  the  design  and/or  material  is  required  by  the  Employer's Specifications) or from 
any act or omission of the Contractor, that may develop  under normal use of the supplied Goods in 
the conditions prevailing in the country of final destination. 
15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. 
The Contractor shall, in addition, comply with the performance  
and/or guarantees specified under the Contract. If for reasons attributable to  
the Contractor, these guarantees are not attained in whole or in part, the  
Contractor shall: 
 
15.3  make such changes, modifications, and/or additions to the Goods or any part thereof as may 
be necessary in order to attain the contractual guarantees specified in the Contract at its own cost 
and expense and to carry out further performance tests in accordance with SCC Clause 2;  
OR 
15.4  pay liquidated damages to the Employer with respect to the failure to meet the contractual 
guarantees. 
 
15.5.  The Employer shall notify the Contractor in writing of any claims arising under this 
warranty. 
 
15.6  Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all 
reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the ultimate 
destination. The Contractor shall take over the replaced parts/goods at the time of their replacement. 
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No claim whatsoever shall lie on the Employer for the replaced parts/goods thereafter. In the event of 
any  correction  of  defects  or  replacement  of  defective  material  during  the Warranty period, the 
Warranty for the corrected or replaced material shall be extended to a further period. 
 
15.7  If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the 
Employer may proceed to take such remedial action as may be necessary, at the Contractor's risk 
and expense and without prejudice to any other rights which the Employer may have against the 
Contractor under the Contract. The performance guarantee and liquidated damaged be entitled to be 
recovered without prejudice to other rights of the Employer. 

16.0.  Termination for Default 
 
16.1  The Employer may, without prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the Contract in whole or part: 
16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the 
period(s) specified in the Contractor within any extension thereof granted by the Employer pursuant to 
GCC Clause 20; or 
16.3  if the Contractor fails to perform any other obligation(s)/duties under the Contract. 
16.4  If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 
16.5  In the event the Employer terminates the Contract in whole or in part, pursuant to GCC Clause 
22.1, the Employer may procure, upon such terms and in such manner as it deems appropriate, Goods 
or Services similar to those undelivered,  and the Contractor shall be liable to the Employer for any 
excess costs for such similar  Goods  or  Services.  However, the Contractor shall continue 
theperformance of the Contract to the extent not terminated. 

17.0. Settlement of Disputes  
 
17.1 Adjudicator 
 
17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing 
Partner in connection with or arising out of the Contract, including without prejudice to the generality of 
the foregoing, any question regarding its existence, validity or termination,  or  the  execution  of  the  
Facilities—whether  during  the progress of the Facilities or after  their completion and whether before or 
after the termination, abandonment or breach of the Contract—the parties shall seek to resolve any 
such dispute or difference by mutual consultation.   If the parties fail to resolve such a dispute or 
difference by mutual consultation, then the dispute shall be referred in writing by either party to the 
Adjudicator, with a copy to the other party. 
 
17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a 
dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence 
arbitration has been given by either the EESL or the Implementing Partner within fifty-six (56) days of 
such reference, the decision shall become final and binding upon the EESL and the Implementing 
Partner. Any decision that has    become final and binding shall be implemented by the parties forthwith. 
 
17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree 
that the Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; 
another retired Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL and 
the Implementing Partner as adjudicator under the Contract. Failing agreement between the two within 
twenty eight  (28)  days,  the  new  retired  judge  of  High  Court/Supreme Court of India shall be 
appointed as the Adjudicator under the Contract at the request of either party by the Appointing 
Authority specified in the SCC. The adjudicator shall be paid fee plus reasonable expenditures incurred 
in the execution of its duties as adjudicator under the contract. This cost shall be divided equally 
between the EESL and the Implementing Partner. 
 
 
17.2  Arbitration 
 
17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or 
if the Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

 
NIT/Bid Document No.: EESL/06/2021-22/IT/Network Set-up/212209046 
Dated: 14-09-2021 

SECTION - 2 (ITB) Page 35 of 39

 
 
 
 
 
 

then either the EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give 
notice to the other party, with a copy for information to the Adjudicator, of its intention to com- mence 
arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of this 
matter may be commenced unless such notice is given. 
 
17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 
accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be 
commenced prior to or after completion of the Facilities. 
 
17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 
of three arbitrators, in accordance with the provisions set forth below.  
 
17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two 
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two 
arbitrators do not succeed in appointing a third arbitrator within twenty-eight (28) days after the latter of 
the two arbitrators has been appointed, the third arbitrator shall, at the request of either party, be 
appointed by the Appointing Authority for arbitrator designated in the SCC.  
 
17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has 
named its arbitrator, the party which has named an arbitrator may request the Appointing Authority to 
appoint the second arbitrator.  
 
17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator 
shall terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 
(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator.  
 
17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure 
designated in the SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this 
Con-tract has been executed.  
 
17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if 
there is no such majority) shall be final and binding and shall be enforceable in any court of competent 
jurisdiction as decree of the court. The parties thereby waive any objections to or claims of immunity 
from such enforcement.  
 
17.2.9 The arbitrator(s) shall give reasoned award.  
 
17.3  Notwithstanding any reference to the Adjudicator or arbitration herein, 
 

 the partiesshall continue  to  perform  their  respective  obligations under the Contract unless 
they otherwise agree 

 the EESL shall pay the Implementing Partner any monies due to the Implementing Partner. 
 

18.0 MSME Bidder 
 
Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  
If YES, 
A) Please indicate relevant category with copy 
of documentary proof issued by the concerned authorities: 
B) Does your firm fall under MSE’s owned by SC/ST 
Entrepreneurs. If so, enclose a copy of documentary evidence: 
 
IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR 
CONSULTANCY/PROJECT MANAGEMENT CONTRACT SERVICES.  

19.0 THIRD-PARTY CONSULTANCY SERVICES 
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The Employer (EESL) is obliged, at its own expense, to make the necessary provision for the 
performance of those services by third parties commissioned by it, as described in Special Conditions of 
Contract  

20.0 SCOPE OF SERVICES  
 
20.1  The Consultant shall deliver the Services in full and on time. 
20.2  The Services to be performed by the Consultant encompass all the part services described and 
explained in Special Conditions of Contract, Terms of Reference plus Tender Documents and The 
Consultant's bid. Furthermore, the Consultant must deliver all the standard and special services as 
defined intender RfP. 
20.3  The Consultant shall work together with third parties wherever commissioned by the Employer. 
The Employer is not responsible for these third parties or their performance, when the work is assigned 
to consultant to co-ordinate with them. In addition, the Consultant must comprehensively coordinate 
their services with its own services, as far as possible. 

20.1  STANDARD AND SPECIAL SERVICES 
20.1.1 In addition to the Services specified explicitly in the Contract, the Consultant shall also perform 
all other services, if necessary, that are not listed under the contractual services, but are customarily 
required in order to properly discharge the contractual obligations ("standard services"). The standard 
services shall be fully compensated through the Agreed Remuneration in the contract. 
20.1.2  "Special Services" are services that are not included under the contractual or standard services, 
but must necessarily be delivered by the Consultant in order to properly perform its duties under the 
Contract, because the external circumstances of service delivery have changed unexpectedly, or 
because the Employer has suspended the Services Force Majeure or because the Employer, with the 
prior consent of EESL, requires services that were not included in the invitation to tender but are 
necessary.  
  No extra cost is payable to fulfill the standard and / or special services. 

20.2  DUE DILIGENCE 
20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the 
country or within another legal system (including the legal system in the Consultant's jurisdiction) by 
provisions that impose higher demands than this Contract, when performing its obligations under this 
Contract the Consultant shall exercise due diligence and provide the Services in compliance with 
professional practice and to the recognized quality standards, in accordance with current scientific and 
generally accepted engineering standards. The Consultant must document its work, the progress of the 
Project and the decisions it takes in an appropriate form that is acceptable to the Employer, bearing in 
mind the requirements of tender/RfP/Letter of Award. 

20.3  REPORTING 
20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise 
during the performance of the services and of all matters requiring EESL approval. The consultant is to 
make reports as defined in scope of work and submit the same as per timelines defined in the contract. 

20.4  STAFFING 
20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement 
performance of the Services. The list of designated key staff and any changes to it shall require the prior 
written approval of the Employer. 
20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff 
member who fails to meet the requirements as per contract. Any such demand must be submitted in 
writing to the Consultant stating the reasons for it. 
20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the 
staff member in question is replaced promptly by an individual who possesses at least equivalent 
qualifications. 
20.4.4 If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the 
performance of this Contract by the Consultant, the Consultant shall replace this staff member with 
another staff member who possesses at least equivalent qualifications. 
20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be 
unreasonably withheld. The exchange, replacement, or planned dispensation of replacement (as 
exception to existing rules) of key staff specified by name shall require the prior approval of EESL. 
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20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract period, 
the costs thus accrued shall be borne by the Consultant, except where staff are removed or replaced at 
the Employer's request. In this case, the Employer shall meet the costs of replacing the staff member, 
unless the staff member in question does not meet the requirements.  

20.5  CONTACT PERSON OF THE CONSULTANT 
 
20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this 
Contract a natural person as its contact person for the Employer under this Contract. 
 
20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an 
individual at the Consultant's place of business who can be reached at any time in cases of emergency 
or crisis as well as a deputy of the Consultant. The Consultant shall notify the Employer without delay of 
any change of elected person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 
 
21.1  The Consultant undertakes that neither the Consultant nor any enterprise associated with the 
Consultant shall bid for the Project as manufacturer, supplier, or building contractor. This prohibition 
also applies to any bidding for any further consulting services, insofar as such consulting services might 
lead to a restriction of competition or a conflict of interests. Any violation of this stipulation may lead to 
the immediate cancellation of this Contract and require the reimbursement of any and all costs incurred 
by the Employer up to the time of such violation as well as compensation for any and all losses and 
damages incurred by the Employer as a result of such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
 
22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution 
of the Contract shall take place, but not earlier than and without undue delay after the Contract has 
come into force. The Consultant shall deliver the Services in accordance with the time schedule in the 
bid [Time Schedule for the Performance of the Services defined in SCC], and shall complete the 
Services within the Completion Period, subject to any further extensions to this Contract accorded by 
employer. 
22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional 
services not earlier than upon receipt of notification from the Employer,  
22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a 
reasonable request by either party shall be mutually agreed upon in writing. 

23.0 FORCE MAJEURE 
 
In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy 
work. 
 
23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall be 
suspended for as long as performance remains impossible due to the Force Majeure, provided that one 
party to the Contract receives notification of the Force Majeure event from the other party within two 
weeks after its occurrence and both the parties agree for that to be a force majeure. Any and all liability 
of the Consultant for damages arising due to its absence caused by the Force Majeure is excluded. 
 
23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal 
to the delay caused by such Force Majeure. If the performance of the Services is rendered permanently 
impossible by the Force Majeure, both parties to this Contract shall be entitled to terminate the 
Contract on mutual agreement basis only. 
23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services performed 
up to the time of the Force Majeure and all necessary expenditure (which is evidenced) of the 
Consultant arising from the discontinuing of the Services shall be invoiced on the basis of contractual 
prices subject to employer agreement with the work. Neither party shall make any further claims. 

24.0 SUSPENSIONS OR TERMINATION 
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24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving 
written notice of at least 30 days. In this event, the Consultant must immediately take all measures 
necessary to ensure that the Services are discontinued and the expenditure minimized. The Consultant 
shall hand over all reports, drafts and documents to be drawn up by the date in question to the 
Employer. In case of termination Force majeure shall apply mutatis mutandis. 
24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in 
accordance with the Contract; or on time, the Employer may serve a notice upon the Consultant and 
request it to duly perform its Services. If the Consultant fails to remedy the performance deficit within a 
period of 21 days of having been called upon to do so by the Employer, the Employer shall be entitled, 
after this period has elapsed, to terminate the Contract by written notice. 
24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant 
shall be entitled to demand the Agreed Remuneration for the Services performed until the date of 
termination but not yet remunerated. The Employer shall be entitled to demand compensation for the 
direct damages caused by the default. 

25.0 REMUNERATION OF THE CONSULTANT 
 
The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule 
for performing the Services owed under this Contract, subject to the conditions listed therein and the 
conditions below.  

26.0 TERMS OF PAYMENT 
 
Except where otherwise agreed in the Special Conditions, the Employer shall pay the Consultant's 
remuneration as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an invoice 
against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 
(c) The final payment shall be made after the Services have been performed in full and 

confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 
 
Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon. 

28.0 INSURANCE AGAINST LIABILITY AND DAMAGES 
 
The Consultant is advised to take out insurance for the period of the Contract, on the terms specified 
in the Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 
b) Personal liability insurance; 
c) Equipment insurance covering loss of or physical damage to all equipment acquired, used, 

provided or paid for by the Employer within the context of this Contract; and 
d) Motor vehicle third party liability insurance and motor vehicle comprehensive insurance for 

the vehicles acquired in connection with this Contract. 
 

EESL will not be responsible in case any accident/ mis-happenings with consultant employee or 
contract person and for any equipment damage or theft occurs and in no case EESL shall pay for it. 
 
In case of any contradiction in ITB and SCC, then SCC will prevail. 

LIST OF ACRONYMS 

EMD:    Earnest Money Deposit 
EoI:       Expression of Interest 
SCC:     Special Conditions of Contract 
INR:      Indian Rupees 
IST:       Indian Standard Time 
LED:     Light Emitting Diodes 
LoI:       Letter of Intent 
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LoA: Letter of Acceptance  
MoU:     Memorandum of Understanding 
MoP:      Ministry of Power 
RECL:    Rural Electrification Corporation Ltd 
EESL: Energy Efficiency Services Ltd 
O&M:     Operation & Maintenance 
RfP:       Request for Proposal 
R&M:     Repair & Maintenance 
SD:        Security Deposit 
CPG: Contract Performance Guarantee 
FTL: Fluorescent Tube Light 
SVL: Sodium Vapor Lamp  
PMA:  Project Management Agency 
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A. Contract and Interpretation 
 

1. Definitions 
 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  
 
“Contract” means the Contract Agreement entered into between the EESL  and  the 
Implementing Partner, together with the Contract Documents referred to therein; they shall 
constitute the Contract, and the term “the Contract” shall in all such documents be construed 
accordingly. 
 
“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the 
Form of Contract Agreement (including any amendments thereto).  
 
“GCC” means the General Conditions of Contract hereof.  
 
“SCC” means the Special Conditions of Contract.  
 
“Day” means calendar day of the Gregorian calendar.  
 
“Month” means calendar month of the Gregorian calendar. 
 
“Employer” means EESL, New Delhi/Noida and includes the legal successors or permitted 
assigns of the EESL. 
 
 “Project Manager” means the person appointed by the EESL in the manner provided in GCC 
Sub-Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties 
delegated by the EESL. 
 
 “Contractor or Implementing Partner” means the person(s) whose bid to perform the 
Contract has been accepted by the EESL and is named as such in the Con- tract Agreement, and 
includes the legal successors or permitted assigns of the Implementing Partner. 
 
“Contractor or Implementing Partner’s Representative” means any person nominated by the 
Implementing Partner and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 
(Implementing Partner’s Representative  and Construction Manager) hereof to perform the 
duties delegated by the Implementing Partner. 
 
 “Sub Contractor or Sub Implementing Partner,” including vendors, means any person to whom 
execution of any part of the Facilities, including preparation of any design or supply of any 
Plant and Equipment, is sub-contracted directly or indirectly by the Implementing Partner, 
and includes its legal successors or permitted assigns. 
 
 “Adjudicator” means the person or persons named as such in the SCC to  make  a decision on 
or to settle any dispute or difference between the EESL and the Implementing Partner referred 
to him or her by the parties pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 
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“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract 
Agreement, subject to such additions and adjustments thereto or deductions there from, as 
may be made pursuant to the Con-tract. 
 
 
“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the 
Installation Services to be carried out by the Implementing Partner under the Contract. 
 
“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and 
things of all kinds to be provided and incorporated in the Facilities by the Implementing 
Partner under the Contract (including the spare parts to be supplied by the Implementing 
Partner under GCC Sub-Clause 7.3 here-of), but does not include Implementing Partner’s 
Equipment. 
 
“Installation Services” means all those services ancillary to the supply of the Plant and 
Equipment for the Facilities, to be provided by the Implementing Partner under the Contract; 
e.g., transportation and provision of marine or other similar insurance, inspection, expediting, 
Site preparation works (including the provision and use of Implementing Partner’s Equipment 
and the supply of all construction materials required), installation, testing, pre-commissioning, 
commissioning, operations, maintenance, the provision of operations and maintenance 
manuals, training of EESL's Personnel etc. 
 
“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, 
machinery, tools, apparatus, appliances or things of every kind required in or for installation, 
completion and maintenance of Facilities that are to be provided by the Implementing Partner, 
but does not include Plant and Equipment, or other things intended to form or forming part of 
the Facilities. 
 
“Site” means the land and other places upon which the Facilities are to be installed, and such 
other land or places as may be specified in the Contract as forming part of the Site. 
 
“Effective Date” means the date from which the Time for Completion shall be determined as 
stated in Article 3 (Effective Date for Determining Time for Completion) of the Form of 
Contract Agreement. 
 
“Time for Completion” means the time within which Completion of the Facilities as a whole (or 
of a part of the Facilities where a separate Time for Completion of such part has been 
prescribed) is to be attained in accordance with the stipulations in the SCC and the relevant 
provisions of the Contract. 
 
“Completion” means that the Facilities (or a specific part thereof where specific parts are 
specified in the SCC) have been completed operationally and structurally and put in a tight and 
clean condition, and that all work in respect of Pre-commissioning of the Facilities or such 
specific part thereof has been completed; and Commissioning has been attained as per 
Technical Specifications. 
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“Pre-commissioning” means the testing, checking and other requirement specified in the 
Technical Specifications that are to be carried out by the Implementing Partner in preparation 
for Commissioning as provided in GCC Clause 24 (Completion) hereof. 
 
Commissioning” means trial/initial operation of the Facilities or any part thereof by the 
Implementing Partner, which operation is to be carried out by the Con tractor as provided in 
GCC Sub-Clause 25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee 
Test(s). 
 
“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried 
out to ascertain whether the Facilities or a specified part thereof is able to attain the 
Functional Guarantees specified in the Technical Specifications in accordance with the 
provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 
 
Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the 
Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies 
the Implementing Partner’s fulfilment of the Contract in respect of Functional Guarantees of 
the Facilities (or the relevant part thereof) in accordance with the provisions of GCC Clause 28 
(Functional  Guarantees)  hereof and shall include deemed acceptance in accordance with GCC 
Clause 25 (Commissioning and Operational Acceptance) hereof. 
 
“Defect Liability Period” means the period of validity of the warranties given by the 
Implementing Partner commencing at Completion of the Facilities or a part thereof, during 
which the Implementing Partner is responsible for  defects with respect to the Facilities (or the 
relevant part thereof) as provided in GCC Clause 27 (Defect Liability) hereof. 
 
2. Contract Documents 

 
2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents 
forming part of the Contract (and all parts thereof) are intended to be correlative, 
complementary and mutually explanatory. The Contract shall be read as a whole. 

 
2.2 The Contract will be signed in three originals and the Implementing Partner shall be 
provided with one signed original and the rest will be retained by the EESL. 

 
2.3 The Implementing Partner shall provide free of cost to the EESL all the engineering data, 
drawing and descriptive materials submitted with the bid, in at least five (5) copies to form a 
part of the Contract immediately after Notification of Award/ letter of Award. 

 
2.4 Subsequent to signing of the Contract, the Implementing Partner at his own cost shall provide 
the EESL with at least five (05) true copies of Contract Agreement within thirty (30) days after 
signing of the Contract. 

 
3. Interpretation 
 
3.1 Language 
 
3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and 
the Implementing Partner agree to use the local language, all Contract Documents, all 
correspondence and communications to be given, and all other documentation to be prepared 
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and supplied under the Contract shall be written in English, and the Contract shall be construed 
and interpreted in accordance with that language. 

 
3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any 
language other than the governing language under GCC Sub-Clause 3.1.1 above, the English 
translation of such documents, correspondence or communications shall prevail in matters of 
interpretation. 
 
3.2 Singular and Plural 
The singular shall include the plural and the plural the singular, except where the context 
otherwise requires. 
 
3.3 Headings 
The headings and marginal notes in the General Conditions of Contract are included for ease of 
reference, and shall neither constitute a part of the Contract nor affect its interpretation. 
 
3.4 Persons 
Words importing persons or parties shall include firms, corporations and government entities. 
 
3.5 Inco terms 
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the 
rights and obligations of parties there under shall be as prescribed by Incoterms. 
 
Inco terms means international rules for interpreting trade terms published by the International 
Chamber of Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 
 
3.6 Construction of the Contract 
 
3.6.1 The Contracts to be entered into between the EESL and the successful bidder shall be as 
under: 
 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by 
bidder including mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment 
transportation for delivery at site, inland/air/shipment transit insurance, unloading, 
storage, handling at site, installation, insurance covers other than inland transit insurance, 
testing, commissioning and conducting Guarantee tests in respect of all the equipments 
supplied under the 'First Contract' and all other services including civil works, if any, as 
specified in the Contract Documents including sales tax and duties as asked in price bid in 
section IV. It will also cover cost for Repair and Maintenance and equipments and/or 
additional warranty, where ever asked for, supplied under the 'First Contract' and all other 
services including civil works, if any, as specified in the Contract Documents. All items in 
second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for 
public/stake holders/workshops/printing brochure and other materials, Survey cost, 
Monitoring and verification cost, scrap disposal cost, arrangement of office at both sites 
and Statuary agencies cost including service tax. 
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All the above Contracts will contain a cross-fall breach clause specifying that breach of one 
Contract will constitute breach of the other Contracts which will confer a right on the 
Employer to terminate the other Contracts also at the risk and the cost of the contractor 
/Implementing Partner for the Project, for which awards have been made. 

In case, value of second contract viz transportation, insurance is lower or the supply cost 
includes transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 

 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is 
allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side 
for co-coordinating activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract 
includes persons of Investment partner, executing and implementing agencies etc 

3. Notification of award means Letter of Intent and Letter of award 
 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of 
the Implementing Partner for the successful completion of the Facilities as per 
Contract Documents and a breach in one Con-tract shall automatically be 
construed as a breach of the other Contract(s) which will confer a right on the 
EESL to terminate the other Contract(s) also at the risk and the cost of the 
Implementing Partner.  

 
3.7 Entire Agreement  
 
Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement 
between the EESL and Implementing Partner with respect to the subject matter of 
Contract and supersedes all communications, negotiations and agreements (whether 
written or oral) of parties with respect thereto made prior to the date of Contract.  
 
3.8 Amendment 
 
No amendment or other variation of the Contract shall be effective unless it is in 
writing, is dated, expressly refers to the Contract, and is signed by a duly authorized 
representative of each party here to.  
 

  3.9 Independent Contractor or Implementing Partner 
   

The Implementing Partner shall be an independent Implementing Partner performing 
the Contract. The Contract does not create any agency, partnership, joint venture or 
other joint relationship between the parties here to.  
 
Subject to the provisions of the Contract, the Contractor or Implementing Partner shall 
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be solely responsible for the manner in which the Contract is performed. All 
employees, representatives or Sub Contractor or Sub Implementing Partners engaged 
by the Implementing Partner in connection with the performance of the Contract shall 
be under the complete control of the Implementing Partner and shall not be deemed to 
be employees of the EESL, and nothing contained in the Contract or in any subcontract 
awarded by the Implementing Partner shall be construed to create any contractual 
relationship between any such employees, representatives or Sub Contractor or Sub 
Implementing Partners and the EESL. 
 
3.10 Joint Venture or Consortium  
 
If the Implementing Partner is a joint venture or consortium of two or more firms, all 
such firms shall be jointly and severally bound to the EESL for the fulfilment of the 
provisions of the Contract and shall designate one of such firms to act as a leader with 
authority to bind the joint venture or consortium. The composition or the constitution 
of the joint venture or consortium shall not be altered without the prior consent of the 
EESL.  

 
3.11 Non-Waiver  
 
3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or 
indulgence by either party in enforcing any of the terms and conditions of the Contract 
or the granting of time by either party to the other shall prejudice, affect or restrict the 
rights of that party under the Contract, nor shall any waiver by either party of any 
breach of Contract operate as waiver of any subsequent or continuing breach of 
Contract. 
 
3.11.2Any waiver of a party’s rights, powers or remedies under the Contract must be in 
writing, must be dated and signed by an authorized representative of the party granting 
such waiver, and must specify the right and the extent to which it is being waived. 
 
3.12 Severability 
If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity or unenforceability shall not affect the 
validity or enforceability of any other provisions and conditions of the Contract. 
 
3.13 Country of Origin 
“Origin” means the place where the materials, equipment and other supplies for the 
Facilities are mined, grown, produced or manufactured, and from which the services 
are provided. 
 
4. Notices 
 
4.1Unless otherwise stated in the Contract, all notices to be given under the Contract 
shall be in writing, and shall be sent by personal delivery, airmail post, special courier, 
cable, telegraph, telex, facsimile or Electronic Data Interchange (EDI) to the address of 
the relevant party set out in the Contract Coordination Procedure to be finalised 
pursuant to GCC Sub-Clause 17.2.3.1, with the following provisions. 
 



Page | 7 

4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) 
days after despatch by notice sent by airmail/ post or special courier, except as otherwise 
specified in the Contract. 
 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of   
evidence of earlier receipt) to have been delivered ten (10) days after despatch.  In 
proving the fact of despatch, it shall be sufficient to show that the envelope containing 
such notice was properly addressed, stamped and conveyedto the postal authorities or 
courier service for transmission by airmail or special courier. 

 
 4.1.3Any notice delivered personally or sent by telegraph, facsimile shall be deemed to 
have been delivered on date of its despatch. 
 
4.1.4Either party may change its postal, cable, telex, facsimile or EDI address or addressee 
for receipt of such notices by ten (10) days’ notice to the other party in writing.  

 
4.2Notices shall be deemed to include any approvals, consents, instruction orders and 
certificates to be given under the Contract. 
 
5. Governing Law 
 

5.1The Contract shall be governed by and interpreted in accordance with laws in force in 
India. The Courts of Delhi shall have exclusive jurisdiction in all matters arising under the 
Contract. 
 

6. Settlement of Disputes  
 
6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the 
Implementing Partner in connection with or arising out of the Contract, including without 
prejudice to the generality of the foregoing, any question regarding its existence, validity 
or termination, or the execution of the Facilities—whether during the progress of the 
Facilities or after their completion and whether before or after the termination, 
abandonment or breach of the Contract—the parties shall seek to resolve any such 
dispute or difference by mutual consultation.  If the parties fail to resolve such a dispute 
or difference by mutual consultation, then the dispute shall be referred in writing by 
either party to the Adjudicator, with a copy to the other party. 
 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight 
(28) days of a dispute being referred to it. If the Adjudicator has done so, and no notice of 
intention to commence arbitration has been given by either the EESL or the Implementing 
Partner within fifty-six (56) days of such reference, the decision shall become final and 
binding upon the EESL and the Implementing Partner. Any decision that has  become final 
and binding shall be implemented by the parties forthwith. 
 
6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing 
Partner agree that the Adjudicator is not fulfilling its functions in accordance with the 
provisions of the Contract; another retired Judge of High Court/Supreme Court of India shall 
be jointly appointed by the EESL and the Implementing Partner as adjudicator under the 
Contract. Failing agreement between the two within twenty eight (28) days, the new retired 
judge of High Court/Supreme Court of India shall be appointed as the Adjudicator under 
the Contract at the request of either party by the Appointing Authority specified in the SCC. 
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The adjudicator shall be paid fee plus reasonable expenditures incurred in the execution of 
its duties as adjudicator under the contract. This cost shall be divided equally between the 
EESL and the Implementing Partner. 
 
6.2 Arbitration 
 
6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s 
decision, or if the Adjudicator fails to give a decision within twenty-eight (28) days of a 
dispute being referred to it, then either the EESL or the Implementing Partner may, within 
fifty-six (56) days of such reference, give notice to the other party, with a copy for 
information to the Adjudicator, of its intention to com- mence arbitration, as hereinafter 
provided, as to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 
 
6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has 
been given, in accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. 
Arbitration may be commenced prior to or after completion of the Facilities. 
 
In case the Contractor is a Public Sector Enterprise or a Government Department 
 
6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the 
dispute shall be shall be referred for resolution in Permanent Machinery for 
Arbitration(PMA) of the Department of Public Enterprise, Government of India. Such 
dispute or difference shall be referred by either party for Arbitration to the sole Arbitrator 
in the Department of Public Enterprises to be nominated by the Secretary to the 
Government of India in-charge of the Department of Public Enterprises. The award of the 
Arbitrator shall be binding upon the parties to the dispute, provided, however, any party 
aggrieved by such award may make a further reference for setting aside or revision of the 
award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 
Government of India. Upon such reference the dispute shall be decided by the Law 
Secretary or the Special Secretary/Additional Secretary, when so authorized by the Law 
Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the 
dispute 
will share equally the cost of arbitration as intimated by the Arbitrator. 
 
In case the Contractor is not a Public Sector Enterprise or a Government Department 
 
6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by an 
arbitration panel composed of three arbitrators, in accordance with the provisions set 
forth below. 
 
6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two 
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If 
the two arbitrators do not succeed in appointing a third arbitrator within twenty-eight 
(28) days after the latter of the two arbitrators has been appointed, the third arbitrator 
shall, at the request of either party, be appointed by the Appointing Authority for 
arbitrator designated in the SCC. 
 
6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other 
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party has named its arbitrator, the party which has named an arbitrator may request the 
Appointing Authority to appoint the second arbitrator. 
 
6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the 
Arbitrator shall terminate in accordance with the provisions of applicable laws as 
mentioned in GCC Clause 5(Governing Law) and a substitute shall be appointed in the 
same manner as the original arbitrator. 
 
6.2.8 Arbitration proceedings shall be conducted in accordance with The Arbitration and 
Conciliation Act, 1996 and its subsequent thereof. The venue of arbitration shall be New 
Delhi. 
 
6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the 
arbitration panel, if there is no such majority) shall be final and binding and shall be 
enforceable in any court of competent jurisdiction as decree of the court. The parties 
thereby waive any objections to or claims of immunity from such enforcement. 
 
6.2.10 The arbitrator(s) shall give reasoned award. 
 
Notwithstanding any reference to the Adjudicator or arbitration herein, 
 
the parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree 
 
the Employer shall pay the Contractor any monies due to the Contractor. 
 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing 

Partner’s obligations cover the provision of all Plant and Equipment and the performance of all 

Installation Services required for the design, the manufacture (including procurement, quality 

assurance, construction, installation, associated civil works, Precommissioning and delivery) of 

the Plant and Equipment and the installation, completion, commissioning and performance 

testing of the Facilities in accordance with the plans, procedures, specifications, drawings, 

codes and any other documents as specified in the Technical Specifications. Such specifications 

include, but are not limited to, the provision of supervision and engineering services; the 

supply of labour, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) 

and accessories; Implementing Partner’s Equipment; construction utilities and supplies; 

temporary materials, structures and facilities; transportation (including, without limitation, 

unloading and hauling to, from and at the Site); and storage, except for those supplies, works 

and services that will be provided or performed by the EESL, as set forth in Appendix 6 (Scope 

of Works and Supply by the EESL) to the Contract Agreement. 
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7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, 

perform all such work and/or supply all such items and materials not specifically mentioned 

in the Contract but that can be reasonably  inferred from the Contract as being required for 

attaining Completion of the Facilities as if such work and/or items and materials were 

expressly mentioned in the Contract. 

 

7.3 In addition to the supply of Mandatory Spare Parts if asked and warranty spares included 
in the Contract, the Implementing Partner agrees to supply spare parts required for the 
operation and maintenance of the Facilities. However, the identity, specifications and 
quantities of such spare parts and the terms and conditions relating to the supply thereof are 
to be agreed between the EESL and the Implementing Partner, and the price of such if asked 
spare parts shall be that given in Price Schedule which shall be added to the Contract Price. 
The price of such spare parts shall include the purchase price there for and other costs and 
expenses (including the Implementing Partner’s fees) relating to the supply of spare parts. The 
prices of spares covered under the Price Schedule shall be kept valid for a period as specified 
in SCC. 
 
7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by 
him for 3 years operation and quoted in price Schedule shall be supplied by him at the same 
terms and conditions as are otherwise applicable to this Contract. Further, the Implementing 
Partner also agrees to supply spare parts required for the operation and maintenance of the 
Facilities as per provision of subsequent paragraphs of this Sub-Clause.  

 
7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the 
Specification and other relevant documents and will be identical to the corresponding main 
equipment/components supplied under the Contract and shall be fully interchangeable. 

 
7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the 
main equipment as a continuous operation and the delivery of the spares will be effected along 
with the main equipment in a phased manner and the delivery would be completed by the 
respective dates for the various categories of equipment as per the agreed network. In case of 
recommended spares the above will be applicable provided the orders for the recommended 
spares have been placed with the Implementing Partner prior to commencement of 
manufacture of the main equipment.  

 
7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, 
catalogues, assembly drawings and any other document required by the EESL so as to enable 
the EESL to identify the recommended spares. Such details will be furnished to the EESL as 
soon as they are prepared but in any case not later than six months prior to commencement of 
manufacture of the corresponding main equipment.  

 
7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are 
ordered subsequent to placement of order for main equipment/plant, in addition to necessary 
technical details, catalogue and such other information brought-out herein above, the 
Implementing Partner will also provide a justification in support of reasonableness of the 
quoted prices of spares which will, inter-alia, include documentary evidence that the prices 
quoted by the Implementing Partner to the EESL are not higher than those charged by him 
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from other customers in the same period.  
 

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL 
further identifies certain items of spares, the Implementing Partner will submit the prices and 
delivery quotation for such spares within thirty (30) days of receipt of such request with a 
validity period of six (6) months for consideration by the EESL and placement of order for 
additional spares if the EESL so desires.  

 
7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will 

also be applicable to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses 
and particulars of his sub-suppliers while placing the order on vendors for 
items/components/equipment covered under the Contract and will further ensure with his 
vendors that the EESL, if so desires, will have the right to place order for spares directly on 
them on mutually agreed terms based on offers of such vendors.  

 
7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of 
spares to the EESL for the full life of the equipment covered under the Con-tract. The 
Implementing Partner shall guarantee that before going out of production of spare parts of the 
equipment covered under the Contract, he shall give the EESL atleast 2 years advance notice so 
that the latter may order his bulk requirement of spares, if it so desires. The same provision 
will also be applicable to Sub-Implementing Partners. Further, in case of discontinuance of 
manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing 
Partner, Implementing Partner will provide the EESL, two years in advance, with full 
manufacturing drawings, material specification and technical information including 
information on alternative equivalent makes required by the EESL for the purpose of 
manufacture/procurement of such items. 

 
7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational 
requirement will be derived from the corresponding ex-works price at which the order for 
such spares have been placed by EESL as a part of mandatory spares or recommended spares, 
or from the rates of mandatory spares or recommended spares as quoted by/ negotiated with 
the Implementing Partner. Ex-works order price of future spares shall be computed in 
accordance with the price adjustment provisions covered under the main Contract excepting 
that the base indices will be counted from the scheduled date of Commissioning of the last 
equipment under the main project and there will be no ceiling on the amount of variation in 
the prices. The above option for procuring future recommended spares by the EESL shall 
remain valid for the period of 5 years from the date of Commissioning of the equipment.  

 
7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of 
spares, which the EESL may procure in accordance with above sub-clause. In case of 
emergency requirements of spares, the Con-tractor would make every effort to expedite the 
manufacture and delivery of such spares on the basis of mutually agreed time schedule.  

 
7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or 
long term spares in the terms stipulated above, the EESL shall be entitled to purchase the same 
from the alternate sources at the risk and the cost of the Implementing Partner and recover 
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from the Implementing Partner, the excess amount paid by the EESL over the rates worked on 
the above basis. In the event of such risk purchase by the EESL, the purchases will be as per 
the Works and Procurement Policy of the EESL prevalent at the time of such purchases and the 
EESL at his option may include a representative from the Implementing Partner in finalising 
the purchases.  

 
7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of 
relevant clauses of the Contract Documents shall not relieve the Implementing Partner of any 
of his obligations under the provision of long term availability of spares and such provisions 
shall continue to be enforced till the expiry of 5 years period reckoned from the scheduled date 
of Commissioning of the Plant and Equipment unless other-wise discharged expressly in 
writing by the EESL. Further, the provisions pertaining to long term availability of spares shall 
be ex-tended beyond 5 years applicability period mentioned hereinabove if so desired by the 
EESL and at the mutually acceptable escalation formula.  

 
 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in 
accordance with the Contract Documents and will be free from de-fects in design, material and 
workmanship and shall further guarantee as under: 

 
(i) For 3 years operational spares (both mandatory and recommended) 
 
a) For any item of spares ordered or to be ordered by the EESL for 3 years 

operational requirement of the plant which are manufactured as a continuous 
operation together with the corresponding main equipment/component, the 
Defect Liability Period will be twelve (12) months from the scheduled date of 
commercial operation of main equipment/ plant under the Contract. 'Commercial 
Operation' shall mean the conditions of operation in which the complete 
equipment covered under the Contract is officially declared by the EESL to be 
available for continuous operation at different loads upto and including rated 
capacity. Such declaration by the EESL, however, shall not relieve or prejudice the 
Implementing Partner any of his obligations under the Contract. In case of any 
failure in the original component/equipments due to faulty designs, materials and 
workmanship, the corresponding spare parts, if any, supplied will be replaced 
without any extra cost to the EESL unless a joint examination and analysis by the 
EESL and the Implementing Partner of such spare parts prove that the defect found 
in the original part that failed, can safely be assumed not to be present in spare 
parts. Such replaced spare parts will have the same Defect Liability as applicable to 
the replacement made for the defective original part/component provided that 
such replacement for the original equipment and the spare replaced are again 
manufactured together. The discarded spare parts will become the property of the 
Implementing Partner as soon as they have been replaced by the Implementing 
Partner.  
 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational 
requirement of the plant, which with the written approval of the EESL, are not 
manufactured as a continuous operation will be warranted for 7000 hrs of trouble 
free operation if used within a period of eighteen (18) months reckoned from the 



Page | 13 

date of delivery at site. However, if such spare parts are put to use after eighteen 
(18) months of the delivery at Site then the guarantee of such spares will stand 
valid till the expiry of thirty six (36) months from the scheduled date of 
Commissioning of equipment/plant covered under the contract or 7000 hrs of 
trouble free operation after such spares are put in service, whichever is earlier. 

 
c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 
years of Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of 
trouble free operation if used within a period of eighteen (18) months from the date of 
delivery at site. For item of spares that may be used after eighteen (18) months from 
the date of delivery at site, the warranty period will be 12 months from the date they 
are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any case 
the defect liability of spares will expire at the end of forty eight (48) months from the 
date of their receipt at site.  
 
(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used 

within 18 months from the respective date of the delivery at Site will, however, 
be subject to condition that all such spares being stored/maintained/preserved 
in accordance with Implementing Partner's standard recommended practice, if 
any, and the same has been furnished to the EESL.  

 
8. Time for Commencement and Completion 

 
8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification 
of Award and without prejudice to GCC Sub-Clause 26.2 hereof, the Implementing Partner shall 
thereafter proceed with the Facilities in accordance with the time schedule specified in Appendix 4 
(Time Schedule) to the Contract Agreement or / and as mentioned in special conditions of 
contract. 
 
 
8.2 The Implementing Partner shall attain Completion of the Facilities (or of a part where a separate 
time for Completion of such part is specified in the Contract) within the time stated in the SCC or 
within such extended time to which the Implementing Partner shall be entitled under GCC Clause 
40 (Extension of Time for Completion) hereof. 
 
9. Contractor orImplementing Partner’s Responsibilities  
 
9.1 The Contractor or Implementing Partner shall design, manufacture (including associated 
purchases and/or  subcontracting),  install and complete the Facilities  with due care and diligence 
in accordance with the Contract. 
 
9.2 The Contractor or Implementing Partner confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities (including any data as to boring 
tests) provided by the EESL, and on the basis of information that the Contractor or Implementing 
Partner could have obtained from a visual inspection of the Site (if access thereto was available) 
and of other data readily available to it relating to the Facilities as at the date twenty-eight (28) 
days prior to bid submission.  The Implementing Partner acknowledges that any failure to 
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acquaint itself with all such data and information shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully performing the Facilities. 
 
9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses 
from all local, state or national government authorities or public service undertakings in the 
country where the Site is located that are necessary for the performance of the Contract, including, 
without limitation, visas for the Contractor or Implementing Partner’s and Sub Contractor or 
Implementing Partner’s personnel and entry permits for all imported Implementing Partner’s 
Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses 
that are not the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are 
necessary for the performance of the Contract. 
 
9.4 The Implementing Partner shall comply with all laws in force in the country where the 
Facilities are installed and where the Installation Services are carried out. The laws will include all 
national, provincial, municipal or other laws that affect the performance of the Contract and bind 
upon the Implementing Partner. The Implementing Partner shall indemnify and hold harmless the 
EESL from and against any and all liabilities, damages, claims, fines, penalties and expenses of 
whatever nature arising or resulting from the violation of such laws by the Contractor or 
Implementing Partner or its personnel, including the Contractor or Sub Implementing Partners and 
their personnel, but without prejudice to GCC Sub Clause 10.1 hereof. 
 
9.5 Any Plant, Material and Services that will be incorporated in or be required for the Facilities 
and other supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin). 

 
10. EESL’s Responsibilities 

 
10.1 The EESL shall ensure the accuracy of all information and/or data to be supplied by the EESL as 
described in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract, except when 
otherwise expressly stated in the Contract. 
 
10.2 The EESL shall be responsible for acquiring and providing legal and physical possession of the 
Site and access thereto, and for providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all requisite rights of way, as specified 
in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. The EESL 
shall give full possession of and accord all rights of access thereto on or before the date(s) 
specified in Appendix 6. 
 
10.3 The EESL shall acquire and pay for all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in the country where the Site is 
located which such authorities or undertakings require the EESL to obtain them in the EESL’s 
name, are necessary for the execution of the Contract (they include those required for the 
performance by both the Implementing Partner and the EESL of their respective obligations under 
the Contract), including those specified in Appendix 6 (Scope of Works and Supply by the EESL) to 
the Contract Agreement. 
 
10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours to assist the 
Implementing Partner in obtaining in a timely and expeditious manner all permits, approvals and/or 
licenses necessary for the execution of the Contract from all local, state or national government 
authorities or public service undertakings that such authorities or undertakings require the 
Contractor or Implementing Partner or Sub Contractor or Implementing Partners or the personnel 
of the Contractor or Implementing Partner or Sub Contractor or Implementing Partners, as the 
case may be, to obtain. 
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10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing 
Partner, the EESL shall provide sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, utilities, lubricants, chemicals, 
catalysts other materials and facilities ; and shall perform all work and services of whatsoever 
nature, to enable the Implementing Partner to properly carry out Precommissioning, 
Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 (Scope 
of Works and Supply by the EESL) to the Contract Agreement at or before the time specified in the 
program furnished by the Contractor or Implementing Partner under GCC Sub- Clause 18.2 
(Program of Performance) hereof and in the manner there-upon specified or as otherwise agreed 
upon by the EESL and the Contractor or Implementing Partner.  
 
10.6 The EESL shall be responsible for the continued operation of the Facilities after Completion, in 
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test(s) 
for the Facilities, in accordance with GCC Sub-Clause 25.2. 
 
10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 
10 shall be the responsibility of the EESL save those to be incurred by the Implementing Partner 
with respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 
 

C. Payment 
 

11. Contract Price 
 
11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of 
the Form of Contract Agreement. 
 
11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price 
Adjustment) to the Contract Agreement, if applicable. It will be mentioned in SCC. 
 
11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the 
Implementing Partner shall be deemed to have satisfied itself as to the hereof, correctness and 
sufficiency of the Contract Price, which shall, expect as otherwise provided for in the Contract, 
cover all its obligations under the Contract. 
 
12. Terms of Payment 

 
12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of 
Payment) to the Contract Agreement. The procedures to be followed in making application for and 
processing payments shall be those outlined in the same Appendix 1.  
 
12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL 
of the Facilities or any part(s) thereof. 
 
12.3 The currency or currencies in which payments are made to the Implementing Partner under 
this Contract shall be specified in Appendix 1 (Terms and Procedures of Payment) to the Contract 
Agreement, subject to the general principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated in the Contract. 
 
 
13. Securities 
 



Page | 16 

13.1 Issuance of Securities 
The Implementing Partner shall provide the securities specified below in favour of the EESL at the 
times, and in the amount, manner and form specified below. 
 
13.2 Advance Payment Security 
 
13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of 
contract award, provide a security in an amount equal to the advance payment calculated in 
accordance with Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, and 
in the currency or currencies of the contract, with a initial validity of up to ninety (90) days 
beyond the schedule date of Completion of the Facilities in accordance with GCC Clause24. 
However, in case of delay in completion of facilities under the package, the validity of the security 
shall be extended by the period of such delay. 
 
13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma 
provided in Section VII (Forms and Procedures)- Form of Advance Payment Security. The 
Advance payment Security shall be reduced prorata every three (3) months after First Running 
Account Bill/Stage Payment under the Contract based on the value of equipment/facilities 
received. The cumulative amount of reduction at any point of time shall not exceed seventy five 
percent (75%) of the advance corresponding to cumulative value of the respective equipment 
Facilities supplied and received as per a certificate issued by the Project Manager and the balance 
of 25% released after ninety (90) days beyond the Completion of those Facilities. It should be 
clearly understood that reduction in the value of security for advance shall not in any way dilute 
the Implementing Partner's responsibility and liabilities under the Contract including in respect of 
the Facilities for which the reduction in the value of security is allowed. 
 

13.3 Contract Performance Security 
 
13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, 
provide securities for the due performance of the Contract for ten percent (10%) of the Contract Price 
of all the Contracts, with a initial validity upto ninety (90) days beyond the end of scheduled Defect 
Liability Period of the last equipment covered under the package. If the EESL accepts to enters into 
'Second Contract' and/or 'Third Contract' with the Assignee of a foreign Implementing Partner, 
pursuant to GCC Sub-Clause 3.6, the said Assignee, in addition to the Contract Performance 
Securities to be provided by the foreign Implementing Partner for ten percent (10%) of the value 
of all the Contracts i.e. First Contract, Second Contract and Third Contract, shall provide within 
twenty eight (28) days of the Notification of Award, separate Contract Performance Security(ies) 
equivalent to ten percent (10%) of the value of Contract(s) entered into with the Assignee, for the 
due performance of Contract, with a intial validity up to ninety (90) days beyond the end of 
Scheduled Defect Liability period of the last equipment covered under the package. However, in 
case of delay in completion of the defect liability period, the validity of all the contract 
performance securities shall be extended by the period of such delay. 
 
13.3.2 The performance security shall be denominated in the currency or currencies  of  the Contract, 
or in a freely convertible currency acceptable to the EESL, and shall be in the form of unconditional 
bank guarantee provided in Section-VII (Forms and Procedures)-Form of Performance Security of 
the bidding documents. 
 
13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract 
Price of a part of the Facilities for which a separate time for Completion is provided, twenty one (21) 
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months after Completion of the Facilities or where relevant part thereof, or fifteen (15) months after 
Operational Acceptance of the Facilities (or the relevant part thereof), whichever occurs first; 
provided, however, that if the Defects Liability Period has been extended on any part of the Facilities 
pursuant to GCC Sub-Clause 27.8 hereof, the Implementing Partner shall issue an additional  
security in an amount proportionate to the Contract Price of that part. The security shall be returned 
to the Implementing Partner immediately after its expiration, provided, however, that if the 
Implementing Partner, pursuant to GCC Sub-Clause 27.10, is liable for an extended warranty 
obligation, the performance security shall be extended for the period and up to the amount agreed 
upon or as specified in the SCC. 
 

14. Taxes and Duties 
 
14.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear 
and pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub 
Implementing Partners or their employees by all municipal, state or national government 
authorities in connection with the Facilities in and outside of the country where the Site is located. 
 
14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bear and promptly reimburse all 
customs and import duties, if imposed in future, on the Plant and Equipment including Type Test 
and mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to 
be supplied from abroad and specified in Schedule, when awarded) and that are to be 
incorporated into the Facilities, by the law of the country where the Site is located. However, if the 
plant and equipment are shipped in Shipper’s containers, then the custom duty levied on the cost 
of empty containers shall be borne and paid/reimbursed by the Implementing Partner. The EESL 
shall also bear and pay/reimburse to the Implementing Partner/Assignee of Foreign 
Implementing Partner (if applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local 
Tax including Entry Tax / Octroi (if applicable) in respect of direct transactions between the EESL 
and the Implementing Partner, if imposed on the Plant and Equipment including Type Test and 
Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on 
locally supplied spares quoted when awarded) to be incorporated in the Facilities, by the law of 
country where the site is located. For this purpose, the Ex-works price if quoted in foreign 
currency and so incorporated in the contract, shall be converted to Indian Rupees as per the TT 
buying exchange rates established by State Bank of India prevailing on the actual date of Ex-works 
(India) despatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s 
account and no separate claim in this regard will be entertained by the EESL. 
 
14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing 
Partner in the country where the Site is located, the EESL shall use its best endeavours to enable 
the Implementing Partner to benefit from any such tax savings to the maximum allowable extent.  
 
14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 
(Contract Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, 
levies and charges prevailing at the date seven (7) days prior to the last date of bid submission in 
the country where the Site is located (hereinafter called “Tax” in this GCC Sub-Clause 14.4). If any 
rates of Tax are increased or de-creased, a new Tax is introduced, an existing Tax is abolished, or 
any change in interpretation or application of any Tax occurs in the course of the performance of 
Contract, which was or will be assessed on the Implementing Partner in connection with 
performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully 
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take into account any such change by addition to the Contract Price or deduction there-from, as 
the case may be, in accordance with GCC Clause 36 (Change in Laws and Regulations) hereof. 
However, these adjustments would be restricted to direct transactions between the EESL and the 
Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments shall not 
be applicable on procurement of raw materials, intermediary components etc. by the 
Implementing Partner/assignee and also not applicable on the bought out items despatched 
directly from sub-vendor’s works to site.  
 
D. Intellectual Property 
 
15. Copyright 
 
15.1The copyright in all drawings, documents and other materials containing data and information 
furnished to the EESL by the Implementing Partner herein shall remain vested in the Implementing 
Partner or, if they are furnished to the EESL directly or through the Implementing Partner by any 
third party, including suppliers of materials, the copyright in such materials shall remain vested in 
such third party. The EESL shall however be free to reproduce all drawings, documents and other 
material furnished to the EESL for 
the purpose of the contract including, if required, for operation and maintenance of the facilities. 
 

16. Confidential Information  
 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not, without the 
written consent of the other party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, during or following termination of 
the Contract. Notwithstanding the above, the Contractor or Implementing Partner may furnish to 
its Sub Contractor or Implementing Partner(s) such documents, data and other information it 
receives from the EESL to the extent required for the Sub Contractor or Implementing Partner(s) 
to perform its work under the Contract, in which event the Implementing Partner shall obtain 
from such Sub Contractor or Implementing Partner(s) an undertaking of confidentiality similar to 
that imposed on the Implementing Partner under this GCC Clause16. 

 
16.2 The EESL shall not use such documents, data and other information received from the 
Implementing Partner for any purpose other than the operation and maintenance of the Facilities.  
Similarly, the  Implementing Partner shall not use such documents, data and other information 
received from the EESL for any purpose other than the design, procurement of Plant and 
Equipment, construction or such other work and services as are required for the performance of the 
Contract. 
 
16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not 

apply to that information which 
 

(a) now or hereafter enters the public domain through no fault of that party. 
 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not 
previously obtained, directly or indirectly, from the other party hereto 

 
(c) Otherwise lawfully becomes available to that party from a third party that has no obligation 

of confidentiality.  
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16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of 
confidentiality given by either of the parties hereto prior to the date of the Contract in 
respect of the Facilities or any part thereof.  
 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the 

Contract.  

 
E. Work Execution 
 
17. Representatives 
 
17.1 Project Manager 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective 
Date, the EESL shall appoint and notify the Implementing Partner in writing of the name of the 
Project Manager. The EESL may from time to time appoint some other person as the Project 
Manager in place of the person previously so appointed, and shall give a notice of the name of such 
other person to the Implementing Partner without delay. The EESL shall take reasonable care to 
see that no such appointment is made at such a time or in such a manner as to impede the 
progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all 
times during the currency of the Contract. All notices, instructions, orders, certificates, approvals 
and all other communications under the Contract shall be given by the Project Manager, except as 
herein otherwise provided. 
 
All notices, instructions, information and other communications given by the Implementing 
Partner to the EESL under the Contract shall be given to the Project Manager, except as herein 
otherwise provided. 
 
17.2 Contractor’s representative & Construction Manager 
 
17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Implementing Partner shall appoint the Implementing 
Partner’s Representative and shall request the EESL in writing to approve the person so 
appointed. If the EESL makes no objection to the appointment within fourteen (14) days, the 
Implementing Partner’s Representative shall be deemed to have been approved. If the EESL 
objects to the appointment within fourteen (14) days giving the reason therefor, then the 
Implementing Partner shall appoint a replacement within fourteen (14) days of such objection, 
and the foregoing provisions of this GCC Sub-Clause 17.2.1 shall apply thereto. 
 
17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing 
Partner at all times during the currency of the Contract and shall give to the Project Manager all 
the Implementing Partner’s notices, instructions, information and all other communications under 
the Contract. 
 
All notices, instructions, information and all other communications given by the EESL or the 
Project Manager to the Implementing Partner under the Contract shall be given to the 
Implementing Partner’s Representative or, in its absence, its deputy, except as herein otherwise 
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provided. 
 
The Implementing Partner shall not revoke the appointment of the Implementing Partner’s 
Representative without the EESL’s prior written con-sent, which shall not be unreasonably 
withheld. If the EESL consents thereto, the Implementing Partner shall appoint some other per-
son as the Implementing Partner’s Representative, pursuant to the procedure set out in GCC Sub-
Clause 17.2.1 
 
17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL 
(which shall not be unreasonably withheld), at any time delegate to any person any of the powers, 
functions and authorities vested in him or her. Any such delegation may be revoked at any time. 
Any such delegation or revocation shall be subject to a prior notice signed by the Implementing 
Partner’s Representa-tive, and shall specify the powers, functions and authorities thereby 
delegated or revoked. No such delegation or revocation shall take effect unless and until a copy 
thereof has been delivered to the EESL and the Project Manager. 
 
Any act or exercise by any person of powers, functions and authorities so delegated to him or her 
in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the 
Implementing Partner’s Representative. 
 
17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose 
of execution of contract, the EESL and the Implementing Partner shall finalise and agree to a 
Contract Co-ordination Procedure and all the communication under the Contract shall be in 
accordance with such Contract Co-ordination Procedure. 
 
17.2.4 From the commencement of installation of the Facilities at the Site until Operational 
Acceptance, the Implementing Partner’s Representative shall appoint a suitable person as the 
construction manager (hereinafter referred to as “the Construction Manager”). The Construction 
Manager shall supervise all work done at the Site by the Implementing Partner and shall be 
present at the Site throughout normal working hours except when on leave, sick or absent for 
reasons connected with the proper performance of the Contract. When-ever the Construction 
Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  
 
17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person 
employed by the Implementing Partner in the ex-ecution of the Contract who, in the reasonable 
opinion of the EESL, may behave inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC Sub-Clause 22.3. The EESL 
shall provide evidence of the same, whereupon the Implementing Partner shall remove such 
person from the Facilities.  
 
17.2.6 If any representative or person employed by the Implementing Partner is removed in 
accordance with GCC Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a 
replacement.  

 
18. Work Program 
 
18.1 Contractor or Implementing Partner’s Organization 
The Implementing Partner shall supply to the EESL and the Project Manager a chart showing the 
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proposed organization to be established by the Implementing Partner for carrying out work on 
the Facilities. The chart shall include the identities of the key personnel together with the curricula 
vitae of such key personnel to be employed within twenty-one (21) days of the Effective Date.  The 
Implementing Partner shall promptly inform the EESL and the Project Manager in writing of any 
revision or alteration of such an organization chart. 
 

18.2 Program of Performance 
Within twenty-eight (28) days after the date of notification of award of Contract, the 
Implementing Partner shall prepare and submit to the Project Manager a detailed program of 
performance of the Contract, made in the form of PERT Network and showing the sequence in 
which it proposes to design, manufacture, transport, assemble, install and pre-commission the 
Facilities, as well as the date by which the Implementing Partner reasonably requires that the EESL 
shall have fulfilled its obligations under the Contract so as to enable the Implementing Partner to 
execute the Contract in accordance with the program and to achieve Completion and Acceptance of 
the Facilities in accordance with the Contract. The program so submitted by the Implementing 
Partner shall accord with the Time Schedule included in Appendix 4 (Time Schedule) to the 
Contract Agreement and any other dates and periods specified in the Contract.  The Implementing 
Partner shall update and revise the program as and when appropriate or when required by the 
Project Manager, but without modification in the Times for Completion given in the SCC and any 
extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the 
Project Manager. 
 
18.3 Progress Report 

The Contractor or Implementing Partner shall monitor progress of all the activities specified in the 
program referred to in GCC Sub-Clause 18.2 (Program of Performance) above, and supply a progress 
report to the Project Manager every month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) 
percentage completion achieved compared with the planned percentage completion for each 
activity; and (b) where any activity is behind the program, giving comments and likely 
consequences and stating the corrective action being taken. 
 
18.4 Progress of Performance  

 If at any time the Implementing Partner’s actual progress falls behind the program referred to in 
GCC Sub-Clause 18.2 (Program of Performance), or it becomes apparent that it will so fall behind, 
the Implementing Partner shall, at the request of the EESL or the Project Manager, prepare and 
submit to the Project Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 
8.2 (Time for Commencement and Completion), any extension thereof entitled under GCC Sub-
Clause 40.1 (Extension of Time for Completion), or any ex-tended period as may otherwise be 
agreed upon between the EESL and the Implementing Partner.  
 
18.5 Work Procedures  

The Contract shall be executed in accordance with the Contract Documents and the procedures 
given in the section on Forms and Procedures of the Contract Documents.  
 
If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute 
the Contract in accordance with its own standard project execution plans and procedures to the 
extent that they do not conflict with the provisions contained in the Contract. 
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18.6 Maintenance of Records of Weekly Progress Review meeting at Site 

 
The Contractor shall be required to attend all weekly site progress review meetings organised by 
the 'Project Manager' or his authorised representative. The deliberations in the meetings shall 
interalia include the weekly program, progress of work (including details of manpower, tools & 
plants deployed by the Contractor vis-a-vis agreed schedule), inputs to be provided by Employer, 
delays, if any and recovery program, specific hindrances to work and work instructions by 
Employer. The minutes of the weekly meetings shall be recorded in triplicate in a numbered 
register available with the Project Manager or his authorised representative. These representative 
and the Contractor and one copy of the signed records shall be handed over to the Contractor. 
 
19. Subcontracting 
19.1 Appendix 5 (List of Approved Sub Implementing Partners) to the Contract Agreement 
specifies major items of supply or services and a list of approved Sub-Implementing Partners 
against each item, including vendors. Insofar as no Sub Implementing Partners are listed against any 
such item, the Implementing Partner shall prepare a list of Sub Implementing Partners for such 
item for inclusion in such list. The Implementing Partner may from time to time propose any addition 
to or deletion from any such list. The Implementing Partner shall submit any such list or any 
modification thereto to the EESL for its approval in sufficient time so as not to impede the progress 
of work on the Facilities. Such approval by the EESL for any of the Sub Implementing Partners shall 
not relieve the Implementing Partner from any of its obligations, duties or responsibilities under the 
Contract. 
 
19.2 The Implementing Partner shall select and employ its Sub Implementing Partners for such 
major items from those listed in the lists referred to in GCC Sub-Clause 19.1.  
 
19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved Sub 
Implementing Partners) to the Contract Agreement, the Implementing Partner may employ such 
Sub Implementing Partners as it may select, at its discretion.  
 
20. Design and Engineering 

 
20.1 Specifications and Drawings 
 
20.1.1 The Implementing Partner shall execute the basic and detailed design and the engineering 
work in compliance with the provisions of the Contract, or where not so specified, in accordance 
with good engineering practice. 
 
The Implementing Partner shall be responsible for any discrepancies, errors or omissions in the 
specifications, drawings and other technical documents that it has prepared, whether such 
specifications, drawings and other documents have been approved by the Project Manager or not, 
provided that  such  discrepancies, errors or omissions are not because of inaccurate information 
furnished in writing to the Implementing Partner by or on behalf of the EESL. 
 
20.1.2 The Implementing Partner shall be entitled to disclaim responsibility for any design, data, 
drawing, specification or other document, or any modification thereof provided or designated by 
or on behalf of the EESL, by giving a notice of such disclaimer to the Project Manager. 
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20.2 Codes and Standards 
Wherever references are made in the Contract to codes and standards in accordance with which 
the Contract shall be executed, the edition or the revised version of such codes and standards 
current at the date twenty-eight (28) days prior to date of bid submission shall apply unless 
otherwise specified.  During Contract execution, any changes in such codes and standards shall be 
applied after approval by the EESL and shall be treated in accordance with GCC Clause 39 
(Changes Originating from Implementing Partner). 
 
20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 
 
20.3.1 The Implementing Partner shall prepare (or cause its Sub Implementing Partners to 
prepare) and furnish to the Project Manager the documents listed in Appendix 7 (List of 
Documents for Approval or Review) to the Contract Agreement for its approval or review as 
specified and as in accordance with the requirements of GCC Sub-Clause 18.2(Program of 
Performance). 

 
Any part of the Facilities covered by or related to the documents to be approved by the Project 
Manager shall be executed only after the Project Manager’s approval thereof. 
 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project 
Manager’s approval, but not to those furnished to the Project Manager for its review only. 
 
20.3.2 Within twenty one (21) days after receipt by the Project Manager of any document requiring 
the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager 
shall either return one copy thereof to the Implementing Partner with its approval endorsed 
thereon or shall notify the Implementing Partner in writing of its disapproval thereof and the 
reasons therefor and the modifications that the Project Manager proposes. 
 
20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the 
document does not comply with some specified provision of the Contract or that it is contrary to 
good engineering practice.  
 
20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify 
the document and resubmit it for the Project Manager’s approval in accordance with GCC Sub-
Clause 20.3.2. If the Project Manager approves the document subject to modification(s), the 
Implementing Partner shall make the required modification(s), and upon resubmission with the 
required modifications the document shall be deemed to have been approved.  
 
The procedure for submission of the documents by the Implementing Partner and their approval 
by the Project Manager shall be discussed and finalised with the Implementing Partner.  
 
20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in 
connection with or arising out of the disapproval by the Project Manager of any document and/or 
any modification(s) thereto that cannot be settled between the parties within a reasonable period, 
then such dispute or difference may be referred to an Adjudicator for determination in accordance 
with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or difference is referred to an 
Adjudicator, the Project Manager shall give instructions as to whether and if so, how, performance 
of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in 
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accordance with the Project Manager’s instructions, provided that if the Adjudicator upholds the 
Implementing Partner’s view on the dispute and if the EESL has not given notice under GCC Sub-
Clause 6.1.2 hereof, then the Implementing Partner shall be reimbursed by the EESL for any 
additional costs incurred by reason of such instructions and shall be relieved of such 
responsibility or liability in connection with the dispute and the execution of the instructions as 
the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.  
 
20.3.6 The Project Manager’s approval, with or without modification of the document furnished by 
the Implementing Partner, shall not relieve the Implementing Partner of any responsibility or 
liability imposed upon it by any provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the Project Manager.  
 
20.3.7 The Implementing Partner shall not depart from any approved document unless the 
Implementing Partner has first submitted to the Project Manager an amended document and 
obtained the Project Manager’s approval thereof, pursuant to the provisions of this GCC Sub-
Clause 20.3. 
 

If the Project Manager requests any change in any already approved document and/or in any 
document based thereon, the provisions of GCC Clause 39 (Change in the Facilities) shall apply to 
such request. 
 
 
21. Procurement 

 
21.1 Plant and Equipment 
Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture or procure and 
transport all the Plant and Equipment in an expeditious and orderly manner to the Site. 
 
21.2 EESL-Supplied Plant, Equipment, and Materials 
If Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement provides that the 
EESL shall furnish any specific items of machinery, equipment or materials to the Implementing 
Partner, the following provisions shall apply: 
 

 21.2.1 The EESL shall, at its own risk and expense, transport each item to the place on or near the 
Site as agreed upon by the parties and make such item available to the Implementing Partner at the 
time specified in the program furnished by the Implementing Partner, pursuant to GCC Sub-Clause 
18.2 (Program of Performance),unless otherwise mutually agreed. 
 
21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the same visually and 
notify the Project Manager of any detected shortage, defect or default. The EESL shall immediately 
remedy any shortage, defect or default, or the Implementing Partner shall, if practicable and 
possible, at the request of the EESL, remedy such shortage, defect or default at the EESL’s cost and 
expense. After inspection, such item shall fall under the care, custody and control of the 
Implementing Partner. The provision of this GCC Sub-Clause21.2.2 shall apply to any item 
supplied to remedy any such shortage or default or to substitute for any defective item, or shall 
apply to defective items that have been repaired. 
 
21.2.3 The foregoing responsibilities of the Implementing Partner and its obligations of care, 
custody and control shall not relieve the EESL  of liability for any undetected shortage, defect or 
default, nor place the Implementing Partner under any liability for any such shortage, defect or 
default whether under GCC Clause 27 (Defect Liability) or under any other provision of Contract. 
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21.3 Transportation 

 
21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and 
Equipment and the Implementing Partner’s Equipment to the Site by the mode of transport that 
the Implementing Partner judges most suitable under all the circumstances. 
 
Packing Material 
The Contractor shall ensure that all the plant and equipment are suitably packed and protected to 
prevent damage or deterioration during its transportation to site, handling and storage at site till 
the time of its installation. The ownership of all such packing material (except empty shipper's 
containers on which the customs duty has been paid by the Contractor) shall stand transferred to 
the Employer upon dispatch of the plant and equipment and endorsement of dispatch documents 
in favour of the Employer. 
 
21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to 
select any safe mode of transport operated by any person to carry the Plant and Equipment and 
the Implementing Partner’s Equipment. 
 
21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s 
Equipment, the Implementing Partner shall notify the EESL by telex, cable, facsimile or Electronic 
Data Interchange (EDI) of the description of the Plant and Equipment and of the Implementing 
Partner’s Equipment, the point and means of dispatch, and the estimated time and point of arrival 
in the country where the Site is located, if applicable, and at the Site. The Implementing Partner shall 
furnish the EESL with relevant shipping documents to be agreed upon between the parties. 
 
21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from 
the authorities for transportation of the Plant and Equipment and the Implementing Partner’s 
Equipment to the Site. The EESL shall use its best endeavors in a timely and expeditious manner to 
assist the Implementing Partner in obtaining such approvals, if requested by the Implementing 
Partner. The Implementing Partner shall indemnify and hold harmless the EESL from and against 
any claim for damage to roads, bridges or any other traffic facilities that may be caused by the 
transport of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 
 
 
21.4 Customs Clearance 
The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment and 
Implementing Partner’s Equipment at the point(s) of import and shall handle any formalities for 
customs clearance, subject to the EESL’s obligations under GCC Sub-Clause 14.2, provided that if 
applicable laws or regulations require any application or act to be made by or in the name of the 
EESL, the EESL shall take all necessary steps to comply with such laws or regulations. In the event 
of delays in customs clearance due to fault of the EESL, the Implementing Partner shall be entitled 
to an extension in the Time for Completion, pursuant to GCC Clause 40. 
 

22. Installation 
 
22.1 Setting Out/Supervision/Labour 
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22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper 
setting-out of the Facilities in relation to bench marks, reference marks and lines provided to it in 
writing by or on behalf of the EESL.  
If, at any time during the progress of installation of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, the Implementing Partner shall forthwith notify the 
Project Manager of such error and, at its own expense, immediately rectify such error to the 
reasonable satisfaction of the Project Manager. If such error is based on incorrect data provided in 
writing by or on behalf of the EESL, the expense of rectifying the same shall be borne by the EESL. 
 
22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all 
necessary superintendence during the installation of the Facilities, and the Construction Manager 
or its deputy shall be constantly on the Site to provide full-time superintendence of the 
installation. The Implementing Partner shall provide and employ only technical personnel who are 
skilled and experienced in their respective callings and supervisory staff who are competent to 
adequately supervise the work at hand.  
 
22.1.3 Labour:  
 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the 
Facilities such skilled, semi-skilled and unskilled labor as is necessary for the proper and 
timely execution of the Contract. The Implementing Partner is encouraged to use local 
labor that has the necessary skills.  
 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible 
for the recruitment, transportation, accommodation and catering of all labor, local or 
expatriate, required for the execution of the Contract and for all payments in connection 
therewith.  
 
 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) 
and/or visa(s) from the appropriate authorities for the entry of all labor and personnel to 
be employed on the Site into the country where the Site is located.  
 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all 
of its and its Sub Implementing Partner’s personnel employed on the Contract at the Site to 
their various home countries. It shall also provide suitable temporary maintenance of all 
such persons from the cessation of their employment on the Contract to the date 
programmed for their departure. In the event that the Implementing Partner defaults in 
providing such means of transportation and temporary maintenance, the EESL may 
provide the same to such personnel and recover the cost of doing so from the 
Implementing Partner.  

 
(e) The Implementing Partner shall at all times during the progress of the Contract use its best 

endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 
amongst its employees and the labor of its Sub Implementing Partners.  
 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its Sub 
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Implementing Partners currently employed on or connected with the Contract, pay due 
regard to all recognized festivals, official holidays, religious or other customs and all local 
laws and regulations pertaining to the employment of labor.  
 
 
 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 All Contractors or Implementing Partners’ Equipment brought by the Implementing 
Partner onto the Site shall be deemed to be intended to be used exclusively for the execution of the 
Contract. The Implementing Partner shall not remove the same from the Site without the Project 
Manager’s consent that such Implementing Partner’s Equipment is no longer required for the 
execution of the Contract.  
 
22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the 
Implementing Partner shall remove from the Site all Equipment brought by the Implementing 
Partner onto the Site and any surplus materials remaining thereon.  
 
22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in 
obtaining any local, state or national government permission required by the Implementing 
Partner for the export of the Implementing Partner’s Equipment imported by the Implementing 
Partner for use in the execution of the Contract that is no longer required for the execution of the 
Contract.  
 
22.3 Site Regulations and Safety  
 
The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith. The 
Implementing Partner shall prepare and submit to the EESL, with a copy to the Project Manager, 
proposed Site regulations for the EESL’s approval, which approval shall not be unreasonably 
withheld.  
 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of 
the Facilities, gate control, sanitation, medical care, and fire prevention.  
 
22.4 Opportunities for Other Implementing Partners  
 
22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project 
Manager, give all reasonable opportunities for carrying out the work to any other Implementing 
Partners employed by the EESL on or near the Site.  
 
22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, 
makes available to other Implementing Partners any roads or ways the maintenance for which the 
Implementing Partner is responsible, permits the use by such other Implementing Partners of the 
Implementing Partner’s Equipment, or provides any other service of whatsoever nature for such 
other Implementing Partners, the EESL shall fully compensate the Implementing Partner for any 
loss or damage caused or occasioned by such other Implementing Partners in respect of any such 
use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of 
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such equipment or the provision of such services. 
 
22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the 
extent possible, interference with the work of other Implementing Partners. The Project Manager 
shall determine the resolution of any difference or conflict that may arise between the 
Implementing Partner and other Implementing Partners and the workers of the EESL in regard to 
their work.  
 
22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the 
other Implementing Partners’ work that come to its notice, and that could affect the Implementing 
Partner’s work. The Project Manager shall determine the corrective measures, if any, required to 
rectify the situation after inspection of the Facilities. Decisions made by the Project Manager shall 
be binding on the Implementing Partner.  
 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, 
any protective or remedial work is necessary as a matter of urgency to prevent damage to the 
Facilities, the Implementing Partner shall immediately carry out such work.  
 
 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do 
or cause such work to be done as the EESL may determine is necessary in order to prevent damage 
to the Facilities. In such event the EESL shall, as soon as practicable after the occurrence of any 
such emergency, notify the Implementing Partner in writing of such emergency, the work done 
and the reasons therefor. If the work done or caused to be done by the EESL is work that the 
Implementing Partner was liable to do at its own expense under the Contract, the reasonable costs 
incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the 
EESL. Otherwise, the cost of such remedial work shall be borne by the EESL.  
 
22.6 Site Clearance  
 
22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the 
Implementing Partner shall keep the Site reasonably free from all unnecessary obstruction, store 
or remove any surplus materials, clear away any wreckage, rubbish or temporary works from the 
Site, and remove any Implementing Partner’s Equipment no longer required for execution of the 
Contract.  
 
22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the 
Implementing Partner shall clear away and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and Facilities clean and safe.  
 
Disposal of Scrap 
 
The Contractor shall with the agreement of the Employer promptly remove from the site any 
'Scrap' generated during performance of any activities at site in pursuance of the Contract. The 
term 'Scrap' shall refer to scrap / waste / remnants arising out of the fabrication of structural steel 
work and piping work at the project site in the course of execution of the contract and shall also 
include any wastage of cables during the termination process while installing the cables. 
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The ownership of such Scrap shall vest with the Contractor except in cases where the items have 
been issued by the Employer from its stores for their installation only without any adjustment to 
the Contract Price. The removal of scrap shall be subject to the Contractor producing the necessary 
clearance from the relevant authorities (Custom, Excise etc.), if required by the law, in respect of 
disposal of the scrap. The liability for the payment of the applicable taxes/duties shall be that of 
the Contractor. Harmful scrap shall be disposed as per environmental statuary or other guidelines 
at contractor or implementing partner own cost. 
 
The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 
negligence on the part of the Contractor in following the statutory requirements with regard to 
removal/disposal of scrap. The Indemnity Bond shall be furnished by Contractor as per proforma 
enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the laws require 
the Employer to take prior permission of the relevant Authorities before handing over the scrap to 
the Contractor, the same shall be obtained by the Contractor on behalf of the Employer. 
 
However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap 
which is owned by EESL as per contract agreement, the same shall be disposed by EESL and EESL 
will get the payment. Contractor or Implementing Partner will co-ordinate with EESL and the 
agency picking up the scrap, for scrap disposal. 
 
22.7 Watching and Lighting  
The Implementing Partner shall provide and maintain at its own expense all lighting, fencing, and 
watching when and where necessary for the proper execution and the protection of the Facilities, 
or for the safety of the owners and occupiers of adjacent property and for the safety of the public. 

 
 
22.8 Work at Night and on Holidays 
22.8.1 Unless otherwise provided in the Contract, no work shall be carried out during the night and 
on public holidays of the country where the Site is located without prior written consent of the EESL, 
except where work is necessary or required to ensure safety of the Facilities or for the protection 
of life, or to prevent loss or damage to property, when the Implementing Partner shall immediately 
advise the Project Manager, provided that provisions of this GCC Sub-Clause 22.8.1 shall not apply 
to any work which is customarily carried out by rotary or double-shifts. 
 
22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner 
considers it necessary to carry out work at night or on public holidays so as to meet the Time for 
Completion and requests the EESL’s consent thereto, the EESL shall not unreasonably withhold 
such consent. 
 
 
23. Test and Inspection 

 
23.1 The Implementing Partner shall at its own expense carry out at the place of manufacture 
and/or on the Site all such tests and/or inspections of the Plant and Equipment and any part of the 
Facilities as are specified in the Contract. 
 
23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend 
the aforesaid test and/or inspection, provided that the EESL shall bear all costs and expenses 
incurred in connection with such attendance including, but not limited to, all traveling and board 
and lodging expenses. 
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23.3 Whenever  the  Implementing Partner  is ready to carry out any such test and/or inspection, 
the Implementing Partner shall give a reasonable advance notice of such test and/or inspection 
and of the place and time thereof to the Project Manager.  The Implementing Partner shall obtain 
from any relevant third party or manufacturer any necessary permission or consent to enable the 
EESL and the Project Manager (or their designated representatives)to attend the test and/or 
inspection 
 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the 
results of any such test and/or inspection. 
 
If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or 
inspection, or if it is agreed between the parties that such persons shall not do so, then the 
Implementing Partner may proceed with the test and/or inspection in the absence of such 
persons, and may provide the Project Manager with a certified report of the results thereof. 
 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or 
inspection not required by the Contract, provided that the Implementing Partner’s reasonable 
costs and expenses incurred in the carrying out of such test and/or inspection shall be added to 
the Contract Price. Further, if such test and/or inspection impedes the progress of work on the 
Facilities and/or the Implementing Partner’s performance of its other obligations under the 
Contract, due allowance will be made in respect of the Time for Completion and the other 
obligations so affected.  
 
23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 
inspection, the Implementing Partner shall either rectify or replace such Plant and Equipment or 
part of the Facilities and shall repeat the test and/or inspection upon giving a notice under GCC 
Sub-Clause 23.3.  
 
23.7 If any dispute or difference of opinion shall arise between the parties in connection with or 
arising out of the test and/or inspection of the Plant and Equipment or part of the Facilities that 
cannot be settled between the parties within a reasonable period of time, it may be referred to the 
Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator).  
 
23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s 
expense, access at any reasonable time to any place where the Plant and Equipment are being 
manufactured or the Facilities are being installed, in order to inspect the progress and the manner 
of manufacture or installation, provided that the Project Manager shall give the Implementing 
Partner a reasonable prior notice.  
 
23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of 
Plant and Equipment or any part of the Facilities, nor the attendance by the EESL or the Project 
Manager, nor the issue of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the 
Implementing Partner from any other responsibilities under the Contract.  
 
23.10 No part of the Facilities or foundations shall be covered up on the Site without the 
Implementing Partner carrying out any test and/or inspection required under the Contract. The 
Implementing Partner shall give a reasonable notice to the Project Manager whenever any such 
part of the Facilities or foundations are ready or about to be ready for test and/or inspection; such 
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test and/ or inspection and notice thereof shall be subject to the requirements of the Contract. 
 
23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall 
make openings in or through the same as the Project Manager may from time to time require at 
the Site, and shall reinstate and make good such part or parts. 
 
If any part of the Facilities or foundations have been covered up at the Site after compliance with 
the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating, and making 
good the same shall be borne by the EESL, and the Time for Completion shall be reasonably 
adjusted to the extent that the Implementing Partner has thereby been delayed or impeded in the 
performance of any of its obligations under the Contract. 
 
 
24. Completion of the Facilities  
 
24.1 As soon as the Facilities or any part thereof has, in the opinion of the Implementing Partner, 
been completed operationally and structurally and put in a tight and clean condition as specified in 
the Technical Specifications, excluding minor items not materially affecting the operation or safety 
o the Facilities, the Implementing Partner shall so notify the EESL in writing. 
 
24.2 Within seven (7) days after receipt of the notice from the Implementing Partner under GCC Sub-
Clause 24.1, the EESL shall supply the operating and maintenance personnel specified in 
Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, required for Pre 
commissioning of the Facilities or any part thereof. 
 
Unless otherwise specified in the Technical Specifications, the EESL shall also provide, within the 
said seven (7) day period, the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters required for Pre commissioning of the Facilities or any part thereof. 
 
24.3 As soon as reasonably practicable after the operating and maintenance personnel have been 
supplied by the EESL and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters, if so specified in Appendix 6 (Scope of Works and Supply by the 
EESL)/ Technical Specifications, have been provided by the EESL in accordance with GCC Sub-Clause 
24.2, the Implementing Partner shall commence Pre commissioning of the Facilities or the relevant 
part thereof in preparation for Commissioning. 
 
24.4 As  soon  as all works in respect of Pre commissioning are completed and, in the opinion of 
the Implementing Partner, the Facilities or any part thereof is ready for Commissioning, the 
Implementing Partner shall commence Commissioning as per procedures stipulated in Technical 
Specifications, and as soon as Commissioning is satisfactorily completed, the Implementing Partner 
shall so notify the Project Manager in writing. 
 
24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing 
Partner’s notice under GCC Sub-Clause 24.4, either issue a Completion Certificate in the form specified 
in the Forms and Procedures section in the bidding documents, stating that the Facilities or that part 
thereof have reached Completion as at the date of the Implementing Partner’s notice under GCC 
Sub-Clause 24.4, or notify the Implementing Partner in writing of any defects and/or deficiencies. 
 
If the Project Manager notifies the Implementing Partner of any defects and/or deficiencies, the 
Implementing Partner shall then correct such defects and/or deficiencies, and shall repeat the 
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procedure described in GCC Sub Clause 24.4. 
 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, 
the Project Manager shall, within seven (7) days after receipt of the Implementing Partner’s 
repeated notice, issue a Completion Certificate stating that the Facilities or that part thereof have 
reached Completion as at the date of the Implementing Partner’s repeated notice. 
 
If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of 
any defects and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s 
repeated notice, and the above procedure shall be repeated. 
 

24.6 If the Project Manager fails to issue the Completion Certificate and fails to inform the 
Implementing Partner of any defects and/or deficiencies within fourteen (14) days after receipt of 
the Implementing Partner’s notice under GCC Sub-Clause 24.4 or within seven (7) days after 
receipt of the Implementing Partner’s repeated notice under GCC Sub-Clause 24.5, or if the EESL 
makes use of the Facilities or part thereof, then the Facilities or that part thereof shall be deemed 
to have reached Completion as of the date of the Implementing Partner’s notice or repeated notice, 
or as of the EESL’s use of the Facilities, as the case may be.  
 

24.7 As soon as possible after Completion, the Implementing Partner shall complete all 
outstanding minor items so that the Facilities are fully in accordance with the requirements of the 
Contract, failing which the EESL will undertake such completion and deduct the costs thereof from 
any monies owing to the Implementing Partner.  
 

24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or 
the relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter 
take over the Facilities or the relevant part thereof.  
 
 
 
 
25. Commissioning, Guarantee Test and Operational Acceptance 
 
25.1 Commissioning 
 
25.1.1 Commissioning of the Facilities or any part thereof shall be completed by the Implementing 
Partner as per procedures detailed in the Technical Specifications. 
 
The EESL shall, unless otherwise specified in  Appendix 6 (Scope of Works and Supply by the 
EESL)/ Technical Specifications, supply the operating and maintenance personnel and all raw 
materials, utilities, lubricants, chemicals, catalysts ,facilities, services and other matters required for 
Commissioning of the Facilities. 
 
25.2 Guarantee Test (where ever applicable) 
 
25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after 
Commissioning of the Facilities or the relevant part thereof to ascertain whether the Facilities or the 
relevant part can attain the Functional Guarantees specified in the Contract Documents. The 
Implementing Partner’s and Project Manager’s advisory personnel shall attend the Guarantee Test. 
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The EESL shall promptly provide the Implementing Partner with such information as the 
Implementing Partner may reasonably require in relation to the conduct and results of the 
Guarantee Test (and any repeats thereof). 
 
25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the 
Facilities or the relevant part thereof cannot be successfully completed within the period from the 
date of Completion specified in the SCC or any other period agreed upon by the EESL and the 
Implementing Partner, the Implementing Partner shall be deemed to have fulfilled its obligations 
with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply.  
 
25.3 Operational Acceptance  
 

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall 
occur in respect of the Facilities or any part thereof when  
 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are 

met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for 
reasons not attributable to the Implementing Partner within the period from the date of 
Completion specified in the SCC or any other agreed upon period as specified in GCC Sub-
Clause 25.2.2 above, but successful Completion of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 

28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that 
part  thereof have been completed.  

 
25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the 
Implementing Partner may give a notice to the Project Manager requesting the issue of an 
Operational Acceptance Certificate in the form provided in the Bidding Documents or in another 
form acceptable to the EESL in respect of the Facilities or the part thereof specified in such notice 
as at the date of such notice.  
 

25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days 
after receipt of the Implementing Partner’s notice, issue an Operational Acceptance Certificate.  
 

25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or fails to inform the Implementing 
Partner in writing of the justifiable reasons why the Project Manager has not issued the 
Operational Acceptance Certificate, the Facilities or the relevant part thereof shall be deemed to 
have been accepted as at the date of the Implementing Partner’s said notice. 
 
25.4 Partial Acceptance  
 
25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of 
parts of the Facilities, the provisions relating to Completion and Commissioning including the 
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational 
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Acceptance Certificate shall be issued accordingly for each such part of the Facilities. 
 
25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or 
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided that the Implementing Partner 
shall thereafter complete any outstanding minor items that are listed in the Operational 
Acceptance Certificate. 
 
F. Guarantees and Liabilities 
 
26. Completion Time Guarantee 
 
26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part 
for which a separate time for completion is specified in the SCC) within the Time for Completion 
specified in the SCC pursuant to GCC Sub-Clause 8.2, or within such extended time to which the 
Implementing Partner shall be entitled under GCC Clause 40 (Extension of Time for Completion) 
hereof. 

 
26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof 
within the Time for Completion or any extension thereof under GCC Clause 40 (Extension of Time 
for Completion), the Implementing Partner shall pay to the EESL liquidated damages in the amount 
computed at the rates specified in the SCC.  The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is 
reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2. 
 
Such payment shall completely satisfy the Implementing Partner’s obligation to attain Completion of 
the Facilities or the relevant part thereof within the Time for Completion or any extension thereof 
under GCC Clause 40(Extension of Time for Completion). The Implementing Partner shall have no 
further liability whatsoever to the EESL in respect thereof. 
 
 
However, the payment of liquidated damages shall not in any way relieve the Implementing Partner 
from any of its obligations to complete the Facilities or from any other obligations and liabilities of 
the Implementing Partner under the Contract. 
 
Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the 
Implementing Partner to attain any milestone or other act, matter or thing by any date specified in 
Appendix 4 (Time Schedule) to the Contract Agreement and/or other program of work prepared 
pursuant to GCC Clause 18 (Program of Performance) shall not render the Implementing Partner 
liable for any loss or damage thereby suffered by the EESL. 
 
27. Defect Liability 

 
27.1 The Implementing Partner warrants that the Facilities or any part thereof shall be free from 
defects in the design, engineering, materials and workmanship of the Plant and Equipment 
supplied and of the work executed. 
 
27.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the 
Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 
 



Page | 35 

If during the Defect Liability Period any defect should be found in the design, engineering, 
materials and workmanship of  the Plant and Equipment supplied or of the work executed by the 
Implementing Partner, the Implementing Partner shall promptly, in consultation and agreement 
with the EESL regarding appropriate remedying of the defects, and at its cost, repair, replace or 
otherwise make good (as the Implementing Partner shall, at its discretion, determine) such defect 
as well as any damage to the Facilities caused by such defect. The Implementing Partner shall not 
be responsible for the repair, replacement or making good of any defect or of any damage to the 
Facilities arising out of or resulting from any of the following causes: 
 

(a) improper operation or maintenance of the Facilities by the EESL 
 

(b) operation of the Facilities outside specifications provided in the Contract. 
 

(c)  Normal wear and tear. 
 
 

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
 
(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied 

Plant, Equipment and Materials), are normally consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated herein. 

 
(b) any designs, specifications or other data designed, supplied or specified by or on behalf of the 

EESL or any matters for which the Implementing Partner has disclaimed responsibility 
herein. 

 
(c) any other materials supplied or any other work executed by or on behalf of the EESL, except 

for the work executed by the EESL under GCC Sub-Clause 27.7. 
 
27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect 
together with all available evidence thereof, promptly following the discovery thereof. The EESL 
shall afford all reasonable opportunity for the Implementing Partner to inspect any such defect.  
 
27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the 
Site to enable the Implementing Partner to perform its obligations under this GCC Clause 27.  
The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 
Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any 
damage to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried 
out at the Site.  
 
27.6 If the repair, replacement or making good is of such a character that it may affect the 
efficiency of the Facilities or any part thereof, the EESL may give to the Implementing Partner a 
notice requiring that tests of the defective part of the Facilities shall be made by the Implementing 
Partner immediately upon completion of such remedial work, whereupon the Implementing 
Partner shall carry out such tests.  
 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or 
making good (as the case may be) until that part of the Facilities passes such tests. The tests in 
character shall in any case be not less than what has already been agreed by the EESL and the 
Implementing Partner for the original equipment/part of the Facilities.  
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27.7 If the Implementing Partner fails to commence the work necessary to remedy such defect or 
any damage to the Facilities caused by such defect within a reasonable time (which shall in no 
event be considered to be less than fifteen (15) days), the EESL may, following notice to the 
Implementing Partner, proceed to do such work, and the reasonable costs incurred by the EESL in 
connection therewith shall be paid to the EESL by the Implementing Partner or may be deducted 
by the EESL from any monies due to the Implementing Partner or claimed under the Performance 
Security.  
 
27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making 
good of such defect, the Defect Liability Period of the Facilities or such part, as the case may be, 
shall be extended by a period equal to the period during which the Facilities or such part cannot 
be used by the EESL because of any of the aforesaid reasons. Upon correction of the defects in the 
Facilities or any part thereof by repair/ replacement, such repair/replacement shall have the 
Defect Liability Period extended by a period of twelve (12) month from the time such 
replacement/ repair of the Facilities or any part thereof.  
 
27.9 Except as provided in GCC Clauses 27 and 33 (Loss of or Damage to Property / Accident or 
Injury to Workers/Indemnification), the Implementing Partner shall be under no liability whatsoever 
and howsoever arising, and whether under the Contract or at law, in respect of defects in the 
Facilities or any part thereof, the Plant and Equipment, design or engineering or work executed 
that appear after Completion of the Facilities or any part thereof, except where such defects are the 
result of the gross negligence ,fraud, criminal or wilful action of the Implementing Partner. 

 
27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such 
component of the Facilities and during the period of time as may be specified in the SCC. Such 
obligation shall be in addition to the defect liability specified under GCC Sub-Clause 27.2. 
 
28. Functional Guarantees 

 
28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 
thereof shall attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the 
Contract Agreement, subject to and upon the conditions therein specified. 
 
28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 
Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met 
either in whole or in part, the Implementing Partner shall, within a mutually agreed time, at its 
cost and expense make such changes, modifications and/or additions to the Plant or any part 
thereof as may be necessary to meet such Guarantees. The Implementing Partner shall notify the 
EESL upon completion of the necessary changes, modifications and/or additions, and shall seek 
the EESL's consent to repeat the Guarantee Test. If the specified Functional Guarantees are not 
established even during the repeat of the Guarantee Test, the EESL may at its option, either  
 

(a) Reject the Equipment and recover the payments already made, or 
 

(b) Terminate the Contract pursuant to GCC Sub-Clause 42.2.2 and recover the payments 
already made, or 

 
(c) Accept the equipment after levy of liquidated damages in accordance with the provisions 
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specified in Appendix-8(Functional Guarantees) to the Contract Agreement. 
 
28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, 
the payment of liquidated damages under GCC Sub-Clause 28.2, up  to the limitation of liability 
specified in the Appendix-8 (Functional Guarantees) to the Contract Agreement, shall completely 
satisfy the Implementing Partner’s guarantees under GCC Sub-Clause 28.2, and the Implementing 
Partner shall have no further liability whatsoever to the EESL in respect thereof. Upon the 
payment of such liquidated damages by the Implementing Partner, the Project Manager shall issue 
the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the 
liquidated damages have been so paid. 
 
29. Patent Indemnity 
 
29.1 The Implementing Partner shall, subject to the EESL’s compliance with GCC Sub-Clause 29.2, 
indemnify and hold harmless the EESL and its employees and officers from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and expenses, which the EESL may suffer 
as a result of any infringement or alleged infringement of any patent, utility model, registered 
design, trademark, copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract by reason of: (a) the installation of the Facilities by the Implementing 
Partner or the use of the Facilities in the country where the Site is located; and (b) the sale of the 
products produced by the Facilities in any country. 

 
Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose 
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use 
of the Facilities or any part thereof, or any products produced thereby in association or 
combination with any other equipment, plant or material snot supplied by the Implementing 
Partner, pursuant to the Contract Agreement. 
 
29.2 If any proceedings are brought or any claim is made against the EESL arising out of the matters 
referred to in GCC Sub-Clause 29.1, the EESL shall promptly give the Implementing Partner a 
notice thereof, and the Implementing Partner may at its own expense and in the EESL’s name 
conduct such proceedings or claim and any negotiations for the settlement of any such proceedings 
or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 
conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 
EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 
Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 
Implementing Partner for all reasonable expenses incurred in so doing. 
 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 
officers and Sub Implementing Partners from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Implementing Partner may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered or otherwise existing at the date of the 
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Contract arising out of or in connection with any design, data, drawing, specification, or other 
documents or materials provided or designed by or on behalf of the EESL. 
 
30. Limitation of Liability  
 
30.1 Except in cases of criminal negligence or wilful misconduct, 
 
(a) the Implementing Partner shall not be liable to the EESL, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, loss of production, or loss of 
profits or 
interest costs, provided that this exclusion shall not apply to any obligation of the 
Implementing Partner to pay liquidated damages to the EESL and 

 
(b) the aggregate liability of the Implementing Partner to the EESL, whether under the Contract, 

in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation 
shall not apply to any obligation of the Implementing Partner to indemnify the EESL with 
respect to patent infringement or as specified in SCC. 

 
 

G. Risk Distribution 
 
31. Transfer of Ownership 
 
31.1Ownership of the Plant and Equipment (including spare parts) procured in the country where 
the Site is located shall be transferred to the EESL when the Plant and Equipment are reached at 
site. 
 
31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partner and its 
Sub Implementing Partners in connection with the Contract shall remain with the Implementing 
Partner or its Sub Implementing Partners. 
 
31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall 
revert to the Implementing Partner upon Completion of the Facilities or at such earlier time when the 
EESL and the Implementing Partner agree that the Plant and Equipment in question are no longer 
required for the Facilities, provided quantity of any Plant and Equipment specifically stipulated in 
the Contract shall be the property of the EESL whether or not incorporated in the Facilities. 
 
31.4 Disposal of surplus material 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus 
material) shall revert to the Contractor upon Completion of the Facilities and Guarantee Test or at 
such earlier time when the Employer and the Contractor agree that the Plant and Equipment in 
question are no longer required for the Facilities, provided quantity of any Plant and Equipment 
specifically stipulated in the Contract shall be the property of the Employer whether or not 
incorporated in the Facilities. The Contractor shall remove from the site such surplus material 
brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 
clearance from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-
export or disposal of the surplus material locally. The liability for the payment of the applicable 
taxes/ duties, if any, on the surplus material so re-exported and/or disposed locally shall be that of 
the Contractor. 
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The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 
negligence on the part of the Contractor in following the statutory requirements with regard to 
removal / disposal of surplus material. The Indemnity Bond shall be furnished by contractor as 
per proforma enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the 
laws require the Employer to take prior permission of the relevant Authorities before handing 
over the surplus material to the Contractor, the same shall be obtained by the Contractor on behalf 
of the Employer. 
 
 
31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for 
care and custody thereof together with the risk, of loss or damage thereto shall remain with the 
Implementing Partner pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the 
Facilities or the part thereof in which such Plant and Equipment are incorporated. 
 
31.5 In case of two/three Contracts entered into between the EESL and the Implementing 

Partner as per GCC Sub-Clause 3.6 or where the EESL hands over his equipment to the 
Implementing Partner for executing the Contract, then the Implementing Partner shall at the 
time of taking delivery of the Equipment through Bill of Lading or other despatch documents 
furnish Trust Receipt for Plant, Equipment and Materials and also execute an Indemnity Bond 
in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe custody 
and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust 
Receipt and Indemnity bond. The EESL shall also issue a separate Authorisation Letter to the 
Implementing Partner to enable him to take physical delivery of plant, equipment and materials 
from the EESL. 
 

 
32 Care of Facilities 

 
32.1 The Implementing Partner shall be responsible for the care and custody of the Facilities or any 
part thereof until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion 
of the Facilities) or, where the Contract provides for Completion of the Facilities in parts, until the 
date of Completion of the relevant part, and shall make good at its own cost any loss or damage 
that may occur to the Facilities or the relevant part thereof from any cause whatsoever during 
such period. The Implementing Partner shall also be responsible for any loss or damage to the 
Facilities caused by the Implementing Partner or its Sub Implementing Partners in the course of 
any work carried out, pursuant to GCC Clause 27 (Defect Liability). Notwithstanding the foregoing, 
the Implementing Partner shall not be liable for any loss or damage to the Facilities or that part 
thereof caused by reason of any of the matters specified or referred to in paragraphs (a), (b) and (c) of 
GCC Sub-Clauses 32.2 and 38.1. 
 
32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing 
Partner’s temporary facilities by reason of  
 

(a) (insofar as they relate to the country where the Site is located) nuclear reaction, nuclear 
radiation, radioactive contamination, pressure wave caused by aircraft or other aerial 
objects, or any other occurrences that an experienced Implementing Partner could not 
reasonably foresee, or if reasonably foreseeable could not reasonably make provision for 
or insure against, insofar as such risks are not normally insurable on the insurance market 
and are mentioned in the general exclusions of the policy of insurance, including War Risks 
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and Political Risks, taken out under GCC Clause 34 (Insurance) hereof. 
 

(b) any use or occupation by the EESL or any third party (other than a Sub Implementing 
Partner) authorized by the EESL of any part of the Facilities.  
 

(c) any use of or reliance upon any design, data or specification provided or designated by or 
on behalf of the EESL, or any such matter for which the Implementing Partner has 
disclaimed responsibility herein, 

 
the EESL shall pay to the Implementing Partner all sums payable in respect of the Facilities 
executed, notwithstanding that the same be lost, destroyed or damaged, and will pay to the 
Implementing Partner the replacement value of all temporary facilities and all parts thereof lost, 
destroyed or damaged. If the EESL requests the Implementing Partner in writing to make good any 
loss or damage to the Facilities thereby occasioned, the Implementing Partner shall make good the 
same at the cost of the EESL in accordance with GCC Clause 39 (Change in the Facilities).  If the EESL 
does not request the Implementing Partner in writing to make good any loss or damage to the 
Facilities thereby occasioned, the EESL shall either request a change in accordance with GCC 
Clause 39 (Change in the Facilities),excluding the performance of that part of the Facilities thereby 
lost, destroyed or damaged, or, where the loss or damage affects a substantial part of the Facilities, 
the EESL shall terminate the Contract pursuant to GCC Sub-Clause 42.1 (Termination for EESL’s 
Convenience) hereof, except that the Implementing Partner shall have no entitlement to profit under 
paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as at the date of 
termination. 
 
32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s 
Equipment, or any other property of the Implementing Partner used or intended to be used for 
purposes of the Facilities, except (i) as mentioned in GCC Sub-Clause 32.2 (with respect to the 
Implementing Partner’s temporary facilities), and (ii) where such loss or damage arises by reason 
of any of the matters specified in GCC Sub-Clauses 32.2(b) and (c) and 38.1. 
 
32.3 With respect to any loss or damage caused to the Facilities or any part thereof or to the 
Implementing Partner’s Equipment by reason of any of the matters specified in GCC Sub-Clause 
38.1, the provisions of GCC Sub-Clause38.3 shall apply. 

 
33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 
 
33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify and hold 
harmless the EESL and its employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever 
nature, including attorney’s fees and expenses, in respect of the death or injury of any person or loss of 
or damage to any property (other than the Facilities whether accepted or not), arising in 
connection with the supply and installation of the Facilities and by reason of the negligence of the 
Implementing Partner or its Sub Implementing Partners, or their employees, officers or agents, 
except any injury, death or property damage caused by the negligence of the EESL, its 
Implementing Partners, employees, officers or agents. 

 
33.2 If any proceedings are brought or any claim is made against the EESL that might subject the 
Implementing Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the 
Implementing Partner a notice thereof and the Implementing Partner may at its own expense and 
in the EESL’s name conduct such proceedings or claim and any negotiations for the settlement of 
any such proceedings or claim. 
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If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 
conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 
EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 
Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 
Implementing Partner for all reasonable expenses incurred in so doing. 
 
33.3 The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 
officers and Sub Implementing Partners from any liability for loss of or damage to property of the 
EESL, other than the Facilities not yet taken over, that is caused by fire, explosion or any other 
perils, in excess of the amount recoverable from insurances procured under GCC Clause 34 
(Insurances), provided that such fire, explosion or other perils were not caused by any act or 
failure of the Implementing Partner. 
 
33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all 
reasonable measures to mitigate any loss or damage which has occurred. If the party fails to take 
such measures, the other party’s liabilities shall be correspondingly reduced. 

 
34 Insurance 
 
34.1 To the extent specified in Appendix 3 (Insurance Requirements) to the Contract Agreement, 
the Implementing Partner shall at its expense take out and maintain in effect, or cause to be taken 
out and maintained in effect, during the performance of the Contract, the insurances set forth 
below inthe sums and with the deductibles and other conditions specified in the said Appendix. 
The identity of the insurers and the form of the policies shall be subject to the approval of the 
EESL, who should not 
Unreasonably withhold such approval. 
 

(a) Cargo Insurance During Transport 
Covering loss or damage occurring while in transit from the Implementing Partner’s  or  Sub 
Implementing Partner’s  works or stores until arrival at the Site, to the Plant and Equipment 
(including spare parts therefor)and to the Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the 
Facilities, with an extended maintenance coverage for the Implementing Partner’s liability in 
respect of any loss or damage occurring during the Defect Liability Period while the Implementing 
Partner is on the Site for the purpose of performing its obligations during the Defect Liability 
Period. 
 
  (c )Third Party Liability Insurance  
Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss 
of or damage to property occurring in connection with the supply and installation of the Facilities.  
 

(d) Automobile Liability Insurance  
Covering use of all vehicles used by the Implementing Partner or its Sub Implementing Partners 
(whether or not owned by them) in connection with the execution of the Contract.  
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  (e) Workers’ Compensation  
In accordance with the statutory requirements applicable in any country where the Contract or 
any part thereof is executed.  
 
 (f) EESL’s Liability  
In accordance with the statutory requirements applicable in any country where the Contract or 
any part thereof is executed.  
 
(g) Other Insurances  
Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said 
Appendix 3.  
 
34.2 The EESL shall be named as co-insured under all insurance policies taken out by the 
Implementing Partner pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, 
Workers’ Compensation and EESL’s Liability Insurances, and the Implementing Partner’s Sub 
Implementing Partners shall be named as co-insured’s under all insurance policies taken out by 
the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo Insurance During 
Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 
subrogation against such co-insured’s for losses or claims arising out of the performance of the 
Contract shall be waived under such policies.  
 
34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance 
Requirements) to the Contract Agreement, deliver to the EESL certificates of insurance (or copies 
of the insurance policies) as evidence that the required policies are in full force and effect. The 
certificates shall provide that no less than twenty-one (21) days’ notice shall be given to the EESL 
by insurers prior to cancellation or material modification of a policy.  
 
34.4 The Implementing Partner shall ensure that, where applicable, its Sub Implementing 
Partner(s) shall take out and maintain in effect adequate insurance policies for their personnel 
and vehicles and for work executed by them under the Contract, unless such Sub Implementing 
Partners are covered by the policies taken out by the Implementing Partner.  
 
34.5 The EESL shall at its expense take out and maintain in effect during the performance of the 
Contract those insurances specified in Appendix 3 (Insurance Requirements) to the Contract 
Agreement.  
 
34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred 
to in GCC Sub-Clause 34.1, the EESL may take out and maintain in effect any such insurances and 
may from time to time deduct from any amount due the Implementing Partner under the Contract 
any premium that the EESL shall have paid to the insurer, or may otherwise recover such amount 
as a debt due from the Implementing Partner. If the EESL fails to take out and/or maintain in effect 
the insurances referred to in GCC 34.5, the Implementing Partner may take out and maintain in 
effect any such insurances and may from time to time deduct from any amount due the EESL 
under the Contract any premium that the Implementing Partner shall have paid to the insurer, or 
may otherwise recover such amount as a debt due from the EESL. If the Implementing Partner fails 
to or is unable to take out and maintain in effect any such insurances, the Implementing Partner 
shall nevertheless have no liability or responsibility towards the EESL, and the Implementing 
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Partner shall have full recourse against the EESL for any and all liabilities of the EESL herein.  
 
34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and 
conduct all and any claims made under the policies effected by it pursuant to this GCC Clause 34, 
and all monies payable by any insurers shall be paid to the Implementing Partner as per the 
procedure outlined in GCC Sub- Clause 34.8 below. The EESL shall give to the Implementing 
Partner all such reasonable assistance as may be required by the Implementing Partner. With 
respect to insurance claims in which the EESL’s interest is involved, the Implementing Partner 
shall not give any release or make any compromise with the insurer without the prior written 
consent of the EESL. With respect to insurance claims in which the Implementing Partner’s 
interest is involved, the EESL shall not give any release or make any compromise with the insurer 
without the prior written consent of the Implementing Partner.  
 
34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing 
Partner will be entitled to payment of all payments received from the underwriters except the 
following amounts:  
 

(a) The amount paid to the Implementing Partner under the Contract in respect of 
equipment/material damaged/lost (excluding the pro-rata initial advance) but including 
the entire amount of escalation, if any, already paid to the Con-tractor.  
 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then 
the entire claim money settled will be retained by the EESL and the Implementing Partner will 
forth-with pay the EESL the short fall amount between the claim money and the total of 
amounts as per a & b mentioned above. 
Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms 
of payment. 
 
(II) In case of damage to any equipment/material during any stage, the Implementing Partner 
upon rectification of the damaged equipment to the satisfaction of the EESL shall be paid to the 
extent of full claims settled by the underwriters. 

 
 
 
35 Unforeseen Conditions  
 
35.1 If, during the execution of the Contract, the Implementing Partner shall encounter on the Site 
any physical conditions (other than climatic conditions) or artificial obstructions that could not 
have been reasonably foreseen prior to the date of the Contract Agreement by  an experienced 
Implementing Partner on the basis of reasonable examination of the data relating to the 
Facilities(including any data as to boring tests) provided by the EESL, and on the basis of 
information that it could have obtained from a visual inspection of the Site (if access thereto was 
available) or other data readily available to it relating to the Facilities, and if the Implementing 
Partner determines that it will in consequence of such conditions or obstructions incur additional 
cost and expense or require additional time to perform its obligations under the Contract that 
would not have been required if such physical conditions or artificial obstructions had not been 
encountered, the Implementing Partner shall promptly, and before performing additional work or 
using additional Plant and Equipment or Implementing Partner’s Equipment, notify the Project 
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Manager in writing of 
 

a) the physical conditions or artificial obstructions on the Site that could not have been 
reasonably foreseen. 
 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’s 
Equipment required, including the steps which the Implementing Partner will or proposes 
to take to overcome such conditions or obstructions. 

 
c) the extent of the anticipated delay. 

 
d) the additional cost and expense that the Implementing Partner is likely to incur. 

 
On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the 
Project Manager shall promptly consult with the EESL and Implementing Partner and decide upon 
the actions to be taken to overcome the physical conditions or artificial obstructions encountered. 
Following such consultations, the Project Manager shall instruct the Implementing Partner, with a 
copy to the EESL, of the actions to be taken. 
 
35.2 Any reasonable additional cost and expense incurred by the Implementing Partner in 
following the instructions from the Project Manager to overcome such physical conditions or 
artificial obstructions referred to in GCC Sub-Clause 35.1 shall be paid by the EESL to the 
Implementing Partner as an addition to the Contract Price. 
 
35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because 
of any such physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the 
Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 
Completion). 
 
 
36 Change in Laws and Regulations 
 
36.1 If, after the date seven (7) days prior to the date of Bid submission, in the country where the 
Site is located, any law, regulation, ordinance, order or by-law having the force of law is enacted, 
promulgated, abrogated or changed (which shall be deemed to include any change in interpretation 
or application by the competent authorities) that subsequently affects the costs and expenses of the 
Implementing Partner and/or the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the extent 
that the Implementing Partner has thereby been affected in the performance of any of its 
obligations under the Contract. However, these adjustments would be restricted to direct 
transactions between the EESL and the Implementing Partner/Assignee of Foreign Implementing 
Partner (if applicable). These adjustment shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Implementing Partner/Assignee of Foreign Implementing 
Partner and shall also not be applicable on bought out items despatched directly from sub-vendor 
works to site. Further, no adjustment of the Contract Price and/or payment or reimbursement of 
taxes, duties or levies shall be made on account of variation in or withdrawal of Deemed Export 
benefits. Notwithstanding the foregoing, such additional or reduced costs shall not be separately 
paid or credited if the same has already been accounted for in the price adjustment provisions 
where applicable, in accordance with the Appendix 2 to the Contract Agreement. 

 

37 Force Majure 
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37.1 “Force Majeure” shall mean any event beyond the reasonable control of the EESL or of the 
Implementing Partner, as the case may be, and which is unavoidable notwithstanding the 
reasonable care of the party affected. 
 
37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations 
under the Contract by an event of Force Majeure, then it shall notify the other in writing of the 
occurrence of such event and the circumstances thereof within fourteen (14) days after the 
occurrence of such event. 
 
37.3 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force Majeure 
continues and to the extent that such party’s performance is prevented, hindered or delayed. The 
Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 
Completion). 
 
37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or their 
obligations under the Contract, but without prejudice to either party’s right to terminate the 
Contract under GCC Sub-Clauses 37.6 and 38.5. 
 
37.5 No delay or non performance by either party hereto caused by the occurrence of any event 
of Force Majeure shall 

a) constitute a default or breach of the Contract 

 

b)   (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or 

additional cost or expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of 
Force Majeure. 

 
37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single 
period of more than sixty (60) days or an aggregate period of more than one hundred and twenty 
(120) days on account of one or more events of Force Majeure during the currency of the Contract, 
the parties will attempt to develop a mutually satisfactory solution, failing which the dispute shall 
be resolved in accordance with GCC Clause 6. 
 
37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the 
EESL to make payments to the Implementing Partner herein. 
 
 
38 War Risks 

 
38.1 “War Risks” shall mean any of the following events occurring or existing in or near the 
country (or countries) where the Site is located: 
 

a) war, hostilities or warlike operations (whether a state of war is declared or not), invasion, 
act of foreign enemy and civil war  
 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist acts, and 
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c) any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, 

munitions or explosive of war. 
 
38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no 
liability whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 
 

b) destruction of or damage to property of the EESL or any third party 
 

c) injury or loss of life 
 

if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall 
indemnify and hold the Implementing Partner harmless from and against any and all claims, 
liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or in 
connection with the same. 
 

38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any 
other property of the Implementing Partner used or intended to be used for the purposes of the 
Facilities shall sustain destruction or damage by reason of any War Risks, the EESL shall pay the 
Implementing Partner for  
 

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the 

extent not already paid for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the 

Implementing Partner so destroyed or damaged so far as may be required by the EESL, 

and as may be necessary for completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and 

Equipment or any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such 
destruction or damage to the Facilities, the EESL shall either request a change in accordance 
with GCC Clause 39 (Change in the Facilities), excluding the performance of that part of the 
Facilities thereby destroyed or damaged or, where the loss, destruction or damage affects a 
substantial part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1 
(Termination for EESL’s Convenience). 
 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing 
Partner for any increased costs or incidentals to the execution of the Contract that are in any way 
attributable to, consequent on, resulting from, or in any way connected with any War Risks, 
provided that the Implementing Partner shall as soon as practicable notify the EESL in writing of 
any such increased cost. 
 
38.5 If during the performance of the Contract any War Risks shall occur that financially or 
otherwise materially affect the execution of the Contract by the Implementing Partner, the 
Implementing Partner shall use its reasonable efforts to execute the Contract with due and proper 
consideration given to the safety of its and its Sub Implementing Partners’ personnel engaged in 
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the work on the Facilities, provided, however, that if the execution of the work on the Facilities 
becomes impossible or is substantially prevented for a single period of more than sixty (60) days 
or an aggregate period of more than one hundred and twenty (120) days on account of any War 
Risks, the parties will attempt to develop a mutually satisfactory solution, failing which the dispute 
will be resolved in accordance with GCC Clause 6.  
 
38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of 
the EESL and the Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, 
except that the Implementing Partner shall have no entitlement to profit under paragraph (e) of 
GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as of the date of termination.  
 

H. Change in Contract Element 
 
39.1 Changes in the Facilities  
 
39.1.1 The EESL shall have the right to propose, and subsequently require, that the Project 
Manager order the Implementing Partner from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, in or from the Facilities (hereinafter 
called “Change”), provided that such Change falls within the general scope of the Facilities and does 
not constitute unrelated work and that it is technically practicable, taking into account both the 
state of advancement of the Facilities and the technical compatibility of the Change envisaged with 
the nature of the Facilities as specified in the Contract . 
 
39.1.2 The Implementing Partner may from time to time during its performance of the Contract 
propose to the EESL (with a copy to the Project Manager) any Change that the Implementing 
Partner considers necessary or desirable to improve the quality, efficiency or safety of the Facilities. 
The EESL may at its discretion approve or reject any Change proposed by the Implementing 
Partner. 

 
39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of 
any default of the Implementing Partner in the performance of its obligations under the Contract 
shall be deemed to be a Change, and such change shall not result in any adjustment of the Contract 
Price or the Time for Completion. 
 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-
Clauses 39.2 and 39.3. 
 
39.2 Changes Originating from EESL 
If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the 
Implementing Partner a “Request for Change Proposal,” requiring the Implementing Partner to 
prepare and furnish to the Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 
 

a) brief description of the Change 
b) effect on the Time for Completion 
c) estimated cost of the Change 
d) effect on Functional Guarantees (if any) 
e) effect on any other provisions of the Contract. 

 
39.2.2 The pricing of any Change shall, as far as practicable, be calculated in accordance with the 
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rates and prices included in the Contract. If the rates and prices of any change are not available in 
the Contract, the parties thereto shall agree on specific rates for the valuation of the Change. 

 
39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the 
aggregate effect of compliance therewith and with all other Change Orders that have already 
become binding upon the Implementing Partner under this GCC Clause 39 would be to increase or 
decrease the Contract Price as originally set forth in Article 2 (Contract Price) of the Contract 
Agreement by more than fifteen (15) percent, the Implementing Partner may give a written notice 
of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL accepts the 
Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific 
rates for valuation of the change.  
 
39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually 
agree upon all matters therein contained including agreement on rates if such rates are not 
available in the Contract or if the limit of 15% set forth in Clause 39.2.3 has been exceeded. Within 
fourteen (14) days after such agreement, the EESL shall, if it intends to proceed with the Change, 
issue the Implementing Partner with a Change Order.  
 
If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing 
Partner with details of when the Implementing Partner can expect a decision. 
 
If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said 
period of fourteen (14) days, notify the Implementing Partner accordingly. 
 
39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the 
Change, an equitable adjustment to the Time for Completion, or any other matters identified in the 
Change Proposal, the EESL may nevertheless instruct the Implementing Partner to proceed with 
the Change by issue of a “Pending Agreement Change Order.”  
 
Upon receipt of a Pending Agreement Change Order, the Implementing Partner shall immediately 
proceed with effecting the Changes covered by such Order. The parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change Proposal. 
 
39.3 Changes Originating from Implementing Partner 
 
39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the 
Implementing Partner shall submit to the Project Manager a written “Application for Change 
Proposal,” giving reasons for the proposed Change and including the information specified in GCC 
Sub-Clause 39.2.1.  
 
Upon receipt of the Application for Change Proposal, the parties shall follow the procedures 
outlined in GCC Sub-Clauses 39.2.4 and 39.2.5 
 

40. Extension of Time for Completion 
 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the Implementing Partner 
is delayed or impeded in the performance of any of its obligations under the Contract by reason 
of any of the following: 
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a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 
 

b) any occurrence of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen 
conditions as provided in GCC Clause 35 (Unforeseen Conditions), or other occurrence of any 
of the matters specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or 
reduction in the rate of progress pursuant to GCC Sub-Clause 41.2 or 
 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and 
Regulations) or 
 

e) any default or breach of the Contract by the EESL, specifically including failure to supply 
the items listed in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract 
Agreement, or any activity, act or omission of any other Implementing Partners employed 
by the EESL or 
 

f) any other matter specifically mentioned in the Contract; 
 
by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect 
the delay or impediment sustained by the Implementing Partner. 
 
40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner 
shall submit to the Project Manager a notice of a claim for an extension of the Time for 
Completion, together with particulars of the event or circumstance justifying such extension as 
soon as reasonably practicable after the commencement of such event or circumstance. As soon 
as reasonably practicable after receipt of such notice and supporting particulars of the claim, the 
EESL and the Implementing Partner shall agree upon the period of such extension. In the event 
that the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time 
extension, the Implementing Partner shall be entitled to refer the matter to the Adjudicator, 
pursuant to GCC Sub-Clause 6.1 (Adjudicator).  
 
40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay 

in the performance of its obligations under the Contract.  

 

41 Suspension 
 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, order the 
Implementing Partner to suspend performance of any or all of its obligations under the Contract.  
Such notice shall specify the obligation of which performance is to be suspended, the effective 
date of the suspension and the reasons therefore. The Implementing Partner  shall there upon 
suspend performance of such obligation (except those obligations necessary for the care or 
preservation of the Facilities) until ordered in writing to resume such performance by the Project 
Manager/ EESL. 
 
If, by virtue of a suspension order given by the Project Manager/EESL other than by reason of the 
Implementing Partner’s default or breach of the Contract, the Implementing Partner’s performance 
of any of its obligations is suspended for an aggregate period of more than ninety (90) days, then at 
any time thereafter and provided that at that time such performance is still suspended, the 
Implementing Partner may give a notice to the Project Manager requiring that the EESL shall, within 
twenty-eight (28) days of receipt of the notice, order the resumption of such performance or 
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request and subsequently order a change in accordance with GCC Clause 39 (Change in the 
Facilities), excluding the performance of the suspended obligations from the Contract. 
 
If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to 
the Project Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a 
deletion of such part in accordance with GCC Clause 39 (Change in the Facilities) or, where it 
affects the whole of the Facilities, as termination of the Contract under GCC Sub-Clause 42.1 
(Termination for EESL’s Convenience). 

 
41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract 
within the specified period, has failed to approve any invoice or supporting documents 
without just cause pursuant to Appendix 1 (Terms and Procedures of Payment) to the 
Contract Agreement, or commits a substantial breach of the Contract, the Implementing 
Partner may give a notice to the EESL that requires payment of such sum, requires approval 
of such invoice or supporting documents, or specifies the breach and requires the EESL to 
remedy the same, as the case may be.  If the EESL fails to pay such sum, fails to approve 
such invoice or supporting documents or give its reasons for withholding such approval, or 
fails to remedy the breach or take steps to remedy the breach within fourteen (14) days 
after receipt of the Implementing Partner’s notice or 
 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract 
for any reason attributable to the EESL, including but not limited to the EESL’s failure to 
provide possession of or access to the Site or other areas in accordance with GCC Sub-
Clause 10.2, or failure to obtain any governmental permit necessary for the execution 
and/or completion of the Facilities; then the Implementing Partner may by fourteen (14) 
days’ notice to the EESL suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress. 
 

41.3 If the Implementing Partner’s performance of its obligations is suspended or the rate of 
progress is reduced pursuant to this GCC Clause 41, then the Time for Completion shall be 
extended in accordance with GCC Sub-Clause 40.1, and any and all additional costs or expenses 
incurred by the Implementing Partner as a result of such suspension or reduction shall be paid by 
the EESL to the Implementing Partner in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the Implementing Partner’s 
default or breach of the Contract.  
 
41.4 During the period of suspension, the Implementing Partner shall not remove from the Site 
any Plant and Equipment, any part of the Facilities or any Implementing Partner’s Equipment, 
without the prior written consent of the EESL.  

 
42 Termination 

 
42.1 Termination for EESL’s Convenience 
 
42.1.1 The EESL may at any time terminate the Contract for any reason by giving the 
Implementing Partner a notice of termination that refers to this GCC Sub-Clause 42.1.  
 
42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing 
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Partner shall either immediately or upon the date specified in the notice of termination  
 

(a) cease all further work, except for such work as the EESL may specify in the notice of 
termination for the sole purpose of protecting that part of the Facilities already executed, 
or any work required to leave the Site in a clean and safe condition  

 
(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing 
Partner’s and its Sub Implementing Partners’ personnel from the Site, remove from the 
Site any wreckage, rubbish and debris of any kind, and leave the whole of the Site in a 
clean and safe condition. 

 
(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.1.3, shall  

 
(i) Deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination  
 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the 
Implementing Partner to the Facilities and to the Plant and Equipment as at the date of 
termination, and, as may be required by the EESL, in any subcontracts concluded between 
the Implementing Partner and its Sub Implementing Partners 
 

(iii) deliver to the EESL all non-proprietary drawings, specifications and other documents 
prepared by the Implementing Partner or its Sub Implementing Partners as at the date of 
termination in connection with the Facilities.  

 
42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the EESL shall pay 
to the Implementing Partner the following amounts:  
 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the 
Implementing Partner as of the date of termination  

(b) the costs reasonably incurred by the Implementing Partner in the removal of the 
Implementing Partner’s Equipment from the Site and in the repatriation of the 
Implementing Partner’s and its Sub Implementing Partners’ personnel. 

 
(c) any amounts to be paid by the Implementing Partner to its Sub Implementing Partners in 

connection with the termination of any subcontracts, including any cancellation charges. 
 

(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site 
in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2  

 
(e) the cost of satisfying all other obligations, commitments and claims that the Implementing 
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Partner may in good faith have undertaken with third parties in connection with the 
Contract and that are not covered by paragraphs (a) through (d) above.  

 
 42.2 Termination for Contractor or Implementing Partner’s Default  
 
42.2.1 The EESL, without prejudice to any other rights or remedies it may possess, may terminate 
the Contract forthwith in the following circumstances by giving a notice of termination and its 
reasons therefor to the Implementing Partner, referring to this GCC Sub-Clause 42.2:  
 

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, if the Implementing Partner is a corporation, a 

resolution is passed or order is made for its winding up (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), a receiver is appointed over any part 

of its undertaking or assets, or if the Implementing Partner takes or suffers any other 

analogous action in consequence of debt. 

 

 

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest 
therein in violation of the provision of GCC Clause 43 (Assignment).  

 
(c) if the Implementing Partner, in the judgement of the EESL has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  
 
      For the purpose of this Sub-Clause:  
 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to 
influence  the action of a public official in the procurement process or in contract execution.  

 
"fraudulent practice" means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the EESL and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the EESL of the benefits of free and open 
competition.  

 

42.2.2 If the Implementing Partner 
 
(a) has abandoned or repudiated the Contract  

 
(b)  has without valid reason failed to commence work on the Facilities promptly or has 

suspended (other than pursuant to GCC Sub-Clause 41.2) the progress of Contract 
performance for more than twenty-eight (28) days after receiving a written instruction 
from the EESL to proceed 

 
(c) persistently fails to execute the Contract in accordance with the Contract or persistently 

neglects to carry out its obligations under the Contract without just cause  
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(d) refuses or is unable to provide sufficient materials, services or labor to execute and 
complete the Facilities in the manner specified in the program furnished under GCC Clause 
18 (Program of Performance) at rates of progress that give reasonable assurance to the 
EESL that the Implementing Partner can attain Completion of the Facilities by the Time for 
Completion as extended  

 
then the EESL may, without prejudice to any other rights it may possess under the Contract, give a 
notice to the Implementing Partner stating the nature of the default and requiring the 
Implementing Partner to remedy the same. If the Implementing Partner fails to remedy or to take 
steps to remedy the same within fourteen (14) days of its receipt of such notice, then the EESL 
may terminate the Contract forthwith by giving a notice of termination to the Implementing 
Partner that refers to this GCC Sub-Clause 42.2. 
 

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the 
Implementing Partner shall, either immediately or upon such date as is specified in the notice of 

termination,  
 
cease all further work, except for such work as the EESL may specify in the notice of termination 
for the sole purpose of protecting that part of the Facilities already executed, or any work required 
to leave the Site in a clean and safe condition 
 

(a) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d) below  

(b) deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination.  

(c) to the extent legally possible, assign to the EESL all right, title and benefit of the 
Implementing Partner to the Works. and to the Plant and Equipment as at the date of 
termination, and, as may be required by the EESL, in any subcontracts concluded between 
the Implementing Partner and its Sub Implementing Partners.  

(d) deliver to the EESL all drawings, specifications and other documents prepared by the 
Implementing Partner or its Sub Implementing Partners as at the date of termination in 
connection with the Facilities.  

 
42.2.4 The EESL may enter upon the Site, expel the Implementing Partner, and complete the 
Facilities itself or by employing any third party. The EESL may, to the exclusion of any right of the 
Implementing Partner over the same, take over and use with the payment of a fair rental rate to 
the Implementing Partner, with all the maintenance costs to the account of the EESL and with an 
indemnification by the EESL for all liability including damage or injury to persons arising out of 
the EESL’s use of such equipment, any Implementing Partner’s Equipment owned by the 
Implementing Partner and on the Site in connection with the Facilities for such reasonable period 
as the EESL considers expedient for the supply and installation of the Facilities.  
 

Upon completion of the Facilities or at such earlier date as the EESL thinks appropriate, the EESL 
shall give notice to the Implementing Partner that such Implementing Partner’s Equipment will be 
returned to the Implementing Partner at or near the Site and shall return such Implementing 
Partner’s Equipment to the Implementing Partner in accordance with such notice. The 
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Implementing Partner shall thereafter without delay and at its cost remove or arrange removal of 
the same from the Site. 
 
42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the 
Contract Price attributable to the Facilities executed as at the date of termination, the value of any 
unused or partially used Plant and Equipment on the Site, and the costs, if any, incurred in 
protecting the Facilities and in leaving the Site in a clean and safe condition pursuant to paragraph 
(a) of GCC Sub-Clause 42.2.3. Any sums due to the EESL from the Implementing Partner accruing 
prior to the date of termination shall be deducted from the amount to be paid to the Implementing 
Partner under this Contract.  
 

42.2.6 If the EESL completes the Facilities, the cost of completing the Facilities by the EESL shall be 

determined.  

 

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, 
plus the reasonable costs incurred by the EESL in completing the Facilities, exceeds the Contract 
Price, the Implementing Partner shall be liable for such excess.  
 

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 
42.2.5, the Implementing Partner shall pay the balance to the EESL, and if such excess is less than 
the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5, the EESL shall pay the 
balance to the Implementing Partner.  
 

The EESL and the Implementing Partner shall agree, in writing, on the computation described 
above and the manner in which any sums shall be paid. 
 

42.3 Termination by Contractor or Implementing Partner 
 

42.3.1 If 

(a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within 
the specified period, has failed to approve any invoice or supporting documents without just cause 
pursuant to Appendix 1 (Terms and Procedures of Payment) of the Contract Agreement, or 
commits a substantial breach of the Contract, the Implementing Partner may give a notice to the 
EESL that requires payment of such sum, requires approval of such invoice or supporting 
documents, or specifies the breach and requires the EESL to remedy the same, as the case may be. 
If the EESL fails to pay such sum, fails to approve such invoice or supporting documents or give its 
reasons for withholding such approval, fails to remedy the breach or take steps to remedy the 
breach within fourteen (14) days after receipt of the Implementing Partner’s notice, or  
 

(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for 
any reason attributable to the EESL, including but not limited to the EESL’s failure to provide 
possession of or access to the Site or other areas or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Facilities which the EESL is required to 
obtain as per provision of the Contract or as per relevant applicable laws of the country,  
then the Implementing Partner may give a notice to the EESL thereof, and if the EESL has failed to 
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pay the outstanding sum, to approve the invoice or supporting documents, to give its reasons for 
withholding such approval, or to remedy the breach within twenty-eight (28) days of such notice, 
or if the Implementing Partner is still unable to carry out any of its obligations under the Contract 
for any reason attributable to the EESL within twenty-eight (28) days of the said notice, the 
Implementing Partner may by a further notice to the EESL referring to this GCC Sub-Clause 42.3.1, 
forthwith terminate the Contract. 
 
42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to the 
EESL to that effect, referring to this GCC Sub-Clause 42.3.2, if the EESL becomes bankrupt or 
insolvent, has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if a resolution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over any 
part of its undertaking or assets, or if the EESL takes or suffers any other analogous action in 
consequence of debt.  
 
42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the 

Implementing Partner shall immediately  

(a) cease all further work, except for such work as may be necessary for the purpose of protecting 
that part of the Facilities already executed, or any work required to leave the Site in a clean and 
safe condition  
 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii)  

 

(c) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing 
Partner’s and its Sub Implementing Partner’s personnel from the Site  
 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.3.4, shall  

 

(i) deliver  to the EESL the parts of the Facilities executed by the Implementing Partner up to the 
date of 
termination 

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing 
Partner to the 
Facilities and to the Plant and Equipment as of the date of termination, and, as may be required by 
the 
EESL, in any subcontracts concluded between the Implementing Partner and its Sub Implementing 
Partners 

 
(iii) deliver to the EESL all drawings, specifications and other documents prepared by the 
Implementing Partner or its Sub Implementing Partners as of the date of termination in 
connection with the Facilities. 
 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, the EESL shall pay to 
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the Implementing Partner all payments specified  in  GCC  Sub-Clause  42.1.3,  and  reasonable 
compensation for all loss or damage sustained by the Implementing Partner arising out of, in 
connection with or in consequence of such termination. 
 

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without 

prejudice to any other rights or remedies of the Implementing Partner that may be exercised in lieu 

of or in addition to rights conferred by GCC Sub-Clause 42.3. 

 
42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, 
Installation Services provided, any or all Plant and Equipment acquired (or subject to a legally 
binding obligation to purchase by the Implementing Partner and used or intended to be used for the 
purpose of the Facilities, up to and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the EESL to the Implementing 
Partner, account shall be taken of any sum previously paid by the EESL to the Implementing Partner 
under the Contract, including any advance payment paid pursuant to Appendix 1 (Terms and 
Procedures of Payment) to the Contract Agreement. 

43. Assignment 
 
43.1 The Implementing Partner shall not, without the express prior written consent of the EESL, 
assign to any third party the Contract or any part thereof, or any right, benefit, obligation or 
interest therein or thereunder, except that the Implementing Partner shall be entitled to assign 
either absolutely or by way of charge any monies due and payable to it or that may become due 
and payable to it under the Contract. 
 

44. Bankruptcy 
 
If the Contractor shall become bankrupt or have a receiving order made against him or compound 
with his creditors, or being a corporation commence to be wound up, not being a voluntary 
winding up for the purpose only of amalgamation 
/ reconstruction, or carry on its business under a receiver for the benefit of its creditors or any of 
them, the Owner ill be at liberty : 
 
to terminate the contract forthwith by notice in writing to the liquidator or receiver or to any 
person in whom the contract may become vested & to act in the manner provided in GCC clause 42 
entitled "Termination" as though the last mentioned notice has been the notice referred to in such 
clause and the equipment and materials have been taken out of the contractor's hands. 
 
to give such liquidator, receiver or other person, the option of carrying out the contract subject to 
his providing a guarantee, for the due and faithful performance of the contract up to an amount to 
be determined by the Owner. 
 
45.Contractor Performance & Feedback and Evaluation System 
 
The Employer has in place an established 'Contractor Performance & Feedback System' against 
which the contractors performance during the execution of contract shall be evaluated on a 
continuous basis at regular intervals. In case the performance of the contractor is found 
unsatisfactory on any of the following four parameters, the contractor shall be considered 
ineligible for participating in future tenders for a period as may be decided by the Employer. 
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Financial Status 
 
Project Execution & Project Management Capability 
 
Engineering & QA Capability 
 
Claims & Disputes. 
 
46.Fraud Prevention Policy 
 
The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 
consultants/service providers shall strictly adhere to the Fraud Prevention Policy of EESL 
displayed on its tender website www.eeslindia.org 
 
The Contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 
consultants/service providers shall observe the highest standard of ethics and shall not indulge or 
allow anybody else working in their organisation to indulge in fraudulent activities during 
execution of the contract. The contractor shall immediately apprise the Employer about any fraud 
or suspected fraud as soon as it comes to their notice. 



SECTION 4 
 

Technical & Special Conditions of Contract 
 

NOTE: TECHNICAL & SPECIAL CONDITIONS OF CONTRACT (SECTION-4) WILL SUPERSEED UPON 
ANY CONTRADICTORY STATEMENT IN ANY OTHER SECTION OF THE RFP 

 
NAME OF WORK: Supply, Installation, configuration, testing and commissioning of Network setup in EESL 
 
NIT/Bid Document No.: EESL/06/2021-22/IT/Network Set-up/212209046                     Dated: 14/09/2021 
 
BIDS ARE TO BE SUBMITTED AS FOLLOWS: 
(Please note that, EESL has switched the tender system into e-tendering. Bidders will submit their bid 
accordingly). 
 
Envelope 1, 2 and 3 will appear online in dynamic form. No Manual/Hard Copy of documents need 
to be submitted for these envelopes apart from below mentioned documents [Envelope 1 (a) and 
(b)]. 
 
Envelope 1 (Pre-Qualifying documents) should contain following: 
 

a. Bid document fee in the form of Banker’s Cheque/ Demand Draft drawn in favor of “Energy Efficiency 
Services Limited” payable at New Delhi. (To be submitted in hard copy/ manually in the tender-box on 
and before Technical E-Bid Opening Date & Time. Scanned Copy to be uploaded at E-tendering portal). 
 
Bid Fee may also be submitted online through RTGS. The detail of RTGS is as mentioned below: 
 

Account 
Name Account No. 

Bank 
Name 

Branch Name RTGS DETAIL 

ENERGY 
EFFICIENCY 

SERVICES 
LIMITED 

2164002100012319 
PUNJAB 

NATIONAL 
BANK 

DELHI NEW, 
L.C.B. 

IFSC CODE: PUNB0216400 
BRANCH: TOLSTOY HOUSE, 
TOLSTOY MARG, NEW DELHI - 
110001 

 
Note: Bidders submitting Bid Fee through RTGS shall upload the scan copy of receipt of transfer of 
amount in Envelope-I. Participating of bidder shall be subject to confirmation of amount 
transferred through RTGS. The details mentioned in document uploaded as proof of transfer of 
amount shall only be considered for verification purpose. For Submission of Bid document fee 
through NEFT/RTGS mode, clause no -  1.0 of Section-1 may also be referred. 
 

b. Notarized Bid Security Declaration as per Attachment No – 2 of Section-6 (Physical Copy to be submitted 
in EESL office Tender box placed at 4th Floor, Core-5, Lodhi Road, New Delhi – 110003 and Scanned 
Copy to be uploaded at E-tendering portal). Submission of hard copy is Mandatory. Non submission of Bid 
security declaration along with the bid shall lead to rejection of Bid. However, for MSE bidders ‘Bid Security 
Declaration is Not Applicable’. 
 

c. MSE bidders are exempted from submission of Bid document fees & Bid Security as indicated in Clause No 
2.4 of Section-2. If the bidder is claiming MSE exemption, then bidder has to submit copy of valid MSE 
certificate for the Tendered item (NIC Codes-as given in the table depicted below)/ valid NSIC Certificate with 
the mention of Tendered item in the certificate. Such certificates claiming exemptions shall be uploaded in 
envelope-1 and the same will be considered for evaluation. 
 
 
 



Description of Material/Service NIC 5 Digit Code 

Supply, Installation, configuration, testing 
and commissioning of Network setup in EESL 

43212 - Installation of telecommunications 
wiring, computer network and cable 
television wiring, including fibre optic, 
satellite dishes. 
 
27331 - Manufacture of switch, switch box, 
lamp holders, lugs etc. 
 
27339 - Manufacture of other wiring devices 
and fittings n.e.c. 

 
Note: 

1. If NIC codes as mentioned above are not found in the submitted Udyog Aadhar Memorandum/Udyam 
Registration, then in such a case the benefits applicable to MSEs shall NOT be given to the bidder. 

2. In case bidder has submitted MSME declaration (along with MSME Certificate containing applicable NIC 
code as indicated in the Tender Document) as well as declaration of Bid Security then MSME certificate will 
be considered for Evaluation of Envelope-1 & benefit of MSME will be provided to bidder for exemption of 
Bid document fees & Bid Security as per Clause No 2.4 of Section-2 of the RFP. In case of submission of MSE 
certificate in hard copy (in tender box) as well as soft copy (on portal) and EMD declaration in hard copy 
(in tender box) as well as soft copy (on portal) in any combination, then the MSE certificate will be 
considered for evaluation of envelop-1. 

3. If bidder submits Tender Fees/Bid fees along with EMD declaration or tender fees without EMD declaration 
and also MSE certificate along with the offer, then the bidder will be treated as general bidder and no 
relaxation will be given to such bidders pertaining to MSE’s. 
 
Envelope-II, i.e., Techno-Commercial Proposal of the Bid Should Contain (scanned copies of) the 
following: 
 

i. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per Bid Form 
as Attachment-1 of section - 6, Forms& Procedures. (Scanned Copy to be uploaded at E-tendering portal) 
Duly filled and Signed by authorized signatory. 

ii. Notarized Power of attorney to sign the bid as Attachment-3 of section 6, Forms & Procedure. Bidders to 
use their own format. (Scanned Copy to be uploaded at E-tendering portal).  

iii. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as Attachment-4. 
Format enclosed in section 6. (Scanned Copy to be uploaded at E-tendering portal) Duly filled and Signed 
by authorized signatory. 

iv. Form of acceptance of EESL fraud prevention policy and declaration as per Attachment- 7 of section 6, 
Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal) Duly filled and Signed by 
authorized signatory. 

v. NEFT/RTGS Bank details as per Attachment-10 of section-6, forms and procedure. (Scanned Copy to be 
uploaded at E-tendering portal) Duly filled and Signed by authorized signatory.  

vi. Self-Declaration for not been blacklisted by Central/State/UT Government or any Public sector entities 
duly signed and stamped at company’s Letter Head. (Scanned Copy to be uploaded at E-tendering portal). 

vii. Compliance of Matrix/checklist for bidder as per (as per format in attachment -11). duly filled and signed 
on Company letter head pad with company’s seal. (Scanned Copy to be uploaded at E-tendering portal. 

viii. Certificate regarding Declaration of local content (as per format in attachment -12). Scanned copy to be 
uploaded at e-tendering portal. 

ix. Self-Declaration duly signed on Company Letter Head Pad with company’s seal for not being under debar 
list/undergoing debarment period on account of breach of the code of integrity under rule 175(1)(i)(h) of 
general financial rules for giving false declaration of local content (Scanned Copy to be uploaded at E-
tendering portal). Bidder shall clearly mention tender reference no. and date of signing on the self-
declaration. 

x. Deviation statement as per Attachment 5 of section - 6, Forms & Procedure. 



NOTE: EESL reserves the right to consider or disregard deviations, and reject bids in case of non-compliance. 
Bids containing material deviations from or reservation to the terms and conditions and specifications 
mentioned in the Tender will be treated as non-responsive and will not be considered further. 

xi. GST Registration Certificate and PAN Card Copy. 
xii. Compliance to Technical Specification (if any) mentioned anywhere in the tender document with 

supporting Documents. 
xiii. One complete set of RfP documents and subsequent amendments (if any), duly signed and stamped on each 

page. 
xiv. Documents asked for submission in Qualifying requirement and any anywhere else in the Tender 

document. 
 
 
Envelope 3 i.e. Price Bid: 
 
Since the bids are to be submitted through E-tendering mode, the prices are to be filled on e-tender portal 
only and bidders are requested not to submit the price bid in hard copy at EESL along with the 
documents. The same will not be entertained. Any loss of information on account of this shall be sole 
responsibility of bidder. 
 

i. Price Bid Sheet Format is prescribed in the Tender document – only for illustration purpose (prices are to 
be filled on E-tender portal only). 
 
Initially, Envelope-1 containing documents as stated above will be opened electronically.  
 
Envelope-2 will be opened electronically preferably on the same day of only those bidders who have 
submitted EMD and requisite documents in Envelope-1. 
 
In Envelope-3, Price Bid shall be opened subject to acceptance of Techno-Commercial Bid under Envelope-
2. Opening date will be intimated to all those bidders, who are found technically & commercially acceptable 
to EESL. 
 
Price-Bid of the technically disqualified bidders will not be opened. 
 
Note: - Unorganized/Un-labelled Bids are liable to be rejected. Bidder to enclose an index of pages with 
proper nomenclature for each document enclosed and inserted page no. on the documents to be 
submitted online at E-tendering portal 

 

On behalf of EESL 

 
Neeraj Pal 

DM (Contracts) 
  



1. INTRODUCTION TO ENERGY EFFICIENCY SERVICES LIMITED 

Energy Efficiency Services Limited (EESL) is a Joint Venture of NTPC Limited, Power Grid Corporation of 
India Limited (PGCIL), Power Finance Corporation Limited (PFC) and Rural Electrification Corporation 
Limited (REC) to facilitate implementation of energy efficiency projects. EESL is working as an ESCO, as 
Consultancy Organization for CDM, Energy Efficiency, etc.; as a Resource Center for capacity building of 
SDAs, Utilities, financial institutions, etc. EESL is also leading the market-related actions of the NMEEE. It is 
first such company exclusively for implementation of energy efficiency in South Asia and amongst a very 
few such instances in the world. 
 
OBJECTIVE 
 
 To facilitate preparation of energy efficiency projects for Demand Side Measures including municipal 

functions, agriculture, public building, lighting etc. 
 To implement schemes, program and policies of central and state governments or its agencies. 
 Partner with private ESCO’s and other companies to promote energy efficiency. 
 To provide consultancy services in the field of energy efficiency, CDM projects, and other related areas. 
 To identify and impart training to build the capacity of stakeholder. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



1. QUALIFYING REQUIREMENTS 

Sl. No. Criteria Documents to submit 

1. Bidder should be a Single Entity means a 
limited company (as defined in the Companies 
Act, 1956) 
OR 
A registered partnership firm (registered 
under section 59 of the Partnership Act, 1932)  
OR 
A limited liability partnership (under the 
Limited Liability Partnership Act, 2002). 
OR 
Proprietorship firm 

Copy of certificate of incorporation/ 
Memorandum of Association/ Article of 
Association. 

OR 

A registered partnership deed 

OR 

LLP registration certificate issued by registrar 
of companies 

OR 

In case of proprietor GST Registration and 
PAN Card Copy is to be submitted. 

2. The bidder should be in existence from at least 
last three (03) financial years. (FY, 2018-19, 
2019-20, 2020-21) 

Photocopy of certificate of incorporation 
issued by Registrar of companies. 

OR 

A registered partnership deed 

OR 

A LLP registration certificate issued by 
registrar of companies 

OR 

Pan Card with the name of company 
(wherever applicable) 

3. Bidder should have successfully executed 
‘similar work’ in the last 3 years (FY, 2018-19, 
2019-20, 2020-21) in Government 
department/PSU/: 
 
i) Single work order of Rs.41,50,517/- 
OR 
ii) Two work orders each of Rs.25,94,073/- 
OR 
iii) Three work orders each of Rs.20,75,259/- 

 
‘Similar work’ means “Supply, Installation, 
testing and commissioning of Network setup” 

 Documentary evidence shall be furnished 
along with the bid. Documentary evidence 
should be submitted in the form of copies of 
relevant work orders/ contract agreement/ 
purchase order along with copies of any 
document in respect of satisfactory 
execution/completion certificate of each of 
those purchase orders/ work orders such as 
(i) Satisfactory completion (OR) (ii) any other 
documentary evidences that can substantiate 
the satisfactory execution of each of the 
purchase order/work order submitted. 
 
Work orders along with its evidence for 
successful completion shall be from any 
Government Dept./ PSU which will only 
will be considered for evaluation. 

4. Bidders should have an average Annual 
Turnover (ATO) of Rs. 15.57 Lakh for 
immediately preceding last three financial 
years. (2017-2018, 2018-2019, and 2019-
2020). 

Duly authorized copy of audited financial 
statements for preceding last three Financial 
Year is to be submitted by bidder. 
In case of proprietorship/ partnership, ITR 
along with management signed accounts to be 
submitted if audited is not required. 
ATO means revenue from operations. 



 

2. Current Infrastructure/Landscape 
EESL are spread across more than 32 locations in India. The corporate office is located at Delhi. Some of 
the standard applications being used by the employees for carrying out day-to-day work are SAP, 
Microsoft applications, Web-based applications. The applications are accessed by users locally (LAN) and 
also through WAN (i.e. MPLS and Internet). The network setup should seamlessly work with these 
applications. 
 

3. Scope of Work 
The Project is to be executed on turn-key basis and time is essence of the contract. Mere compliance to 
the specifications will not absolve the bidder of his responsibility that the solution works optimally in line 
with the performance expectation out of the solution. The cost of any other items (Hardware, Software, 
Licenses, Accessories etc.) required to make the system fully operational will be borne by the bidder. 

The broad scope of work for network setup at EESL is detailed below: 

a. The Bidder should visit the site with prior appointment and carry out necessary inspection and 
test/measurement as are necessary before submitting its bids. All costs associated with such site visit 
and in preparation and submission of the Bid will have to be bear by the bidder. EESL will in no case 
be responsible for such costs, regardless of the conduct or outcome of the bidding process.  

b. EESL will provide any network related information required in the pre-bid meeting 
c. The bidder shall base his solution based on continuous availability of spares for at least 3 years, after 

the specified warranty period. 

5. The bidder should be profitable (net profit) in 
any of the two previous financial years out of 
last three completed financial years (2017-
2018, 2018-2019, and 2019-2020). 

Duly authorized copy of audited financial 
statements for preceding last three Financial 
Year is to be submitted by bidder. 
 
Profitability means Profit after tax 

6. The net worth of the bidder in immediate last 
financial year (2019-20) should not be less 
than 100% of paid-up share capital. 
 
Net worth of Proprietor/ partnership Net 
Worth may be considered negative in case 
closing capital of immediately preceding year 
is less than average closing capital of previous 
3 financial years (2017-2018, 2018-2019, and 
2019-2020). 

Duly authorized copy of audited financial 
statements for preceding last three Financial 
Year is to be submitted by bidder. 
 

7. OEM can bid directly or through their 
authorised System Integrator (SI) / Business 
Partner (BP). An SI can submit bid on behalf of 
single/principal OEM only. 

In case the bidder is System Integrator (SI) / 
Business Partner (BP) authorised by OEM then 
bidder need to submit a valid Manufacturers 
Authorization Form (MAF) on the OEM 
Letterhead duly signed and stamped by OEM’s 
authorised signatory as well as acknowledged 
by SI / BP towards acceptance of the same. 
SI/BP need to keep the authorization valid till 
execution of supply, installation and support 
period. 

8. Detailed Network Diagram / Solution 
document of the offered system should be 
attached in the technical bid. 

Desired Document 

9. Bidder should have 5 CCNP and 5 certified 
checkpoint engineers out of which atleast two 
engineers to be posted in Delhi. 

Certification Document along with 
documentary proof should be submitted. 



d. Bidder has to ensure that the supplied switches should have support from OEM for minimum 7 years 
from the date of tender. 

e. Supply of all Active and Passive components as per BoQ at Corporate office, EESL. Further, during 
execution of the above work, the vendor may also be required to provide temporary LAN connection 
as per user requirements to meet any urgency. 

f. Bidder must provide the network diagram with IP details, configuration details etc. to EESL 
g. Physical installation and powering of all Active and Passive components as per requirement which 

includes switch installation in rack, fiber termination end to end with all the required accessories, 
Dressing, labeling, and tagging of existing 42u Network racks (4no.), Project documentation and 
management etc. 

h. Configuration changes etc. of switches, firewall etc. as per network requirement of EESL. 
i. After installation and configuration of each subsystem, integrating various systems and providing 

various services, tests shall be conducted for system performance as a whole. 
j. Commissioning shall mean end-to-end commissioning of the network with testing of live 

applications. 
k. Upon Self testing and Commissioning, the system shall be offered for inspection by EESL. 
l. Bidder must provide original manuals of all hardware items supplied. 
m. Test parameters, commitments etc for acceptance testing to be enclosed along with implementation 

plan. The bidder will have to submit pentascan report for all network ports or wherever applicable. 
n. Security implementation including VPNs, Firewall rules, IDS/IPS, ACL details etc. 
o. Repair/Refurnishing work owing to damage caused due to cabling or any other work related to this 

Project. There should not be any hanging or uncovered wire. 
p. Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures and 

standard accessories normally provided with such equipment's and/or needed for erection, 
completion and safe operation of the equipment's as required by applicable codes though they may 
not have been specifically detailed in the tender document, unless included in the list of exclusions. 
All similar standard components/parts of similar standard equipment's provided, shall be inter-
changeable with one another. 

q. The bidder shall also be responsible for deputing qualified personnel for installation, testing, 
commissioning and other services under his scope of work as per this specification. All required tools 
and tackles for completing the scope of work as per the specification is also the responsibility of the 
bidder.  

r. EESL reserves the right for quantity variation due to increase/decrease in requirements. The bidder 
shall also provide all required equipment which may not be specifically stated herein but are 
required to meet the intent of ensuring completeness, maintainability and reliability of the total 
system covered under this specification, including integration and interoperability with the existing 
LAN. 

s. Configuration of the equipment as per the requirements of EESL requirement. 
t. Bidder must provide non-comprehensive AMC of existing network setup and new devices setup by 

vendor as per annexure-I. 
u. Non-comprehensive AMC includes configuration changes, problem troubleshooting, onsite visit, 

management of network devices/firewall/Wireless network etc. 
v. Bidder must initiate the procedure for call logging with OEM support wherever applicable. 
w. Bidder has to ensure that the new switches have to be replaced/repaired free of cost during the 

warranty period i.e., three years in case of any issue. 
x. The bidder shall be responsible for installing / configuring of all patches / updates / upgrades 

required for the offered solution without any extra cost to EESL. 
y. Bidder must take the backup of network devices before making any changes and also the backup 

should be taken quarterly. 
z. Any other work required for making the network functional up to the satisfaction of EESL. 
aa. Training: The bidder shall impart software and device training to identified EESL personnel 

i. Knowledge Transfer Training of the Deployed Solution Architecture and Design. 
ii. Basic user level troubleshooting. 

iii. Necessary training infrastructure would be provided by EESL. The bidder will have to ensure 
that training is imparted in a professional manner through Qualified Personnel. End-User manuals 
etc. would have to be provided for the same. 

 



4. Software and Tools 
All Devices to be supplied under the scope of the project must be of current versions that are currently 
supported by their originator.  Hardware & software must be compliant   with   generally   accepted   
standards.   All   required   Licenses for any of the component must be provided in the name of EESL 
(as applicable). 
 

5. BOQ: 
 
Active Components: 
 

S.NO. Item Description Quantity 

1 Catalyst 9300 24-port data only, Network Advantage 2 

  C9300L Network Essentials, 24-port license 2 

  Cisco Catalyst 9300 XE 16.12 UNIVERSAL 2 

  350W AC 80+ platinum Config 1 Power Supply 2 

  350W AC 80+ platinum Config 1 Secondary Power Supply 2 

  India AC Type A Power Cable 4 

  No SSD Card Selected 2 

  50CM Type 1 Stacking Cable 2 

  Catalyst Stack Power Cable 30 CM 2 

  C9300 DNA Advantage, 24-port Term Licenses 2 

  C9300 DNA Advantage, 24-Port, 3 Year Term License 2 

  Prime Infrastructure Lifecycle & Assurance Term - Smart Lic 2 

  PI Dev Lic for Lifecycle & Assurance Term 3Y 2 

  Catalyst 9300 8 x 10GE Network Module 2 

  Network Plug-n-Play Connect for zero-touch device deployment 2 

  SNTC-8X5XNBD Catalyst 9300 24-port data only, Network 2 

      

2 10GBASE-SR SFP Module 14 

      

3 Catalyst 9200L 48-port data, 4 x 10G ,Network Essentials 4 

  C9200L Network Essentials, 48-port license 4 

  India AC Type A Power Cable 4 

  Config 5 Power Supply Blank 4 

  C9200L Cisco DNA Essentials, 48-port Term license 4 

  C9200L Cisco DNA Essentials, 48-port, 3 Year Term license 4 



  Cisco Catalyst 9200L Stack Module 4 

  Catalyst 9200 Stack Module 8 

  50CM Type 4 Stacking Cable 4 

  Network Plug-n-Play Connect for zero-touch device deployment 4 

  SNTC-8X5XNBD Catalyst 9200L 48-port data, 4 x 10G ,Ne 4 

      

4 Catalyst 9200L 24-port PoE+, 4 x 10G, Network Essentials 3 

  C9200L Network Essentials, 24-port license 3 

  India AC Type A Power Cable 3 

  Config 5 Power Supply Blank 3 

  C9200L Cisco DNA Essentials, 24-port Term license 3 

  C9200L Cisco DNA Essentials, 24-port, 3 Year Term license 3 

  Cisco Catalyst 9200L Stack Module 3 

  Catalyst 9200 Stack Module 6 

  50CM Type 4 Stacking Cable 3 

  Network Plug-n-Play Connect for zero-touch device deployment 3 

  SNTC-8X5XNBD Catalyst 9200L 24-port PoE+, 4 x 10G, Ne 3 

      

5 1M Type 4 Stacking Cable 2 

6 Installation, Commissioning, testing and configuration 1 

 
Passive Components: 
 

1 6-core Outside Plant Cable - ECSS Armor, Loose-tube, Gel-filled, 
50/125 micron OM3 MM 

100 Meter 

2 FMS Fiber Optic Termination/Splice Panel, 1U, 19 in, 6 LC/UPC, 
multimode, OM3, black Loaded 3 Nos. 

3 FMS Fiber Optic Termination/Splice Panel, 1U, 19 in, 24 LC/UPC, 
multimode, OM3, black Loaded 

1 Nos. 

4 LC-LC Multimode OM3 ,50/125 micron Duplex Patch Cord,3 Meter 10 Nos. 

5 Cat 6 Patch Cord, 4-Pair stranded Unshielded conductors, LSZH 
sheath, Transparent plug and flexible slim-line boot design provide 
additional space between adjacent plugs 

10 Nos. 

6 
Installation, Commissioning, testing, and configuration 1 Nos. 

 
 



6. Delivery Timelines 
 
6.1 The delivery schedule is elaborated in the table below. All schedules will be calculated from the 
zero date i.e. Date of issue of Purchase order. 

6.2 Delivery of all the hardware, software along with required licenses shall be made in accordance 
with the schedule as given in table below: 

 
Sl. No. Activity To be completed by 

(all days are in reference to date 
of placement of order (D)) 

Supply 

1  Supply of Active and Passive Components 

(As applicable)  

D+8 weeks 

Installation 

2  Installation, Configuration, Testing and 
Commissioning 

D+12 weeks 

 
6.3 Part delivery under this PO will not be considered. If the solution is delivered in parts, the last 
delivery/implementation date will be considered as the final delivery date. 

6.4 Start of warranty of all the equipment/software or validity of licenses shall be considered from 
the date of delivery. 

6.5 Free delivery at EESL sites inclusive of packing, forwarding, freight and insurance charge. 

 
7. Penalty for Late Delivery: 

 
Supply: 
In case of failure to deliver the items as mentioned in our delivery schedules for sole fault of the bidder, 
penalty shall be recovered from the bidder @ 1% per week (or part thereof) on the entire order value, 
subject to a maximum of twenty (20)% on the basic value of the order. EESL may take a decision of short 
closing the order if the delay is beyond one month and can purchase it from order parties for which the 
cost will be borne by the bidder. 
 
Delayed Project Execution: 
In case of failure to implement the solution as mentioned in our delivery schedules for sole fault of the 
bidder, penalty shall be recovered from the bidder @ 1% per week on the total order value, subject to a 
maximum of twenty (20)% on the basic value of the order. EESL may take a decision of short closing the 
order if the delay is beyond one month and can purchase it from other parties for which the cost will be 
borne by the bidder. 
 
However, after a maximum delay of 30 calendar days, EESL reserves the right to engage OEM directly 
for implementation and any additional cost on this account shall be borne by the successful bidder. 
 
The Project Execution shall be carried out by OEM while the overall Project Coordination will be done 
by the SI. 
 
 



8. SLA 

8.1 Call to Resolution Times should be as mentioned below: 

i. Severity-1 - In case of Complete network down and VIP user network issue, response time would be 
2 hours and resolution time would be 4 hours 

ii. Severity-2 - Less than 20% of the user are affected, response time would be 4 hours and resolution 
time would be 24 hours 

iii. Uptime for each device per month should not be less than 98% in 10x6 business day (Monday to 
Saturday) model. Business hours will be considered from 08:00 Hrs. to 19:00 Hrs.  

Note:  
1. The above-mentioned SLA is applicable between 08:00am to 07:00pm x6x365. The penalties will 
be calculated monthly and between 08:00am to 07:00pm 
2. The penalties shall be deducted from the onsite support charges/CPG submitted by L1 bidder. 
3. In case of hardware failure of the items provided by the bidder, it is the responsibility of the bidder 
to ensure that the network should be up and running by providing spare switch etc.  
4. If bidder is unable to keep the network up and running as per point No. 3, SLA will be applicable 
5. If there is hardware failure in the existing switches/EESL current switches, SLA will not be 
applicable  

 
8.2 Non-Compliance of SLAs 
 
Bidders must take a note that the Maximum limit of penalties are upper tolerance and EESL 
reserves right to terminate the contract/purchase order in case the maximum limit is reached 
thrice in a span of one year. Alternatively, EESL may forfeit the PBG submitted by bidder and 
recover the damages. 

 
Sr. No. Non-compliance of SLA 

clause 
Penalty 

1 8.1.i 0.1% of the LoA value per day delay 
2 8.1.ii 0.05% of the LoA value per day delay 
3 8.1.iii 1% of the LoA value in case uptime is less than 98% 

 
 

9. Contract Period 
The Contract period is 3 years from the date of LoA. 
 

10. Payment Terms 

 
Further, the payment shall be paid only up on fulfilment of following conditions: 
 
a) Acceptance of LOA and signing of contract agreement. 
b) Submission of Contract Performance Guarantee with SMFS code. 

Sl. No. Milestones Payment Terms 

1 Supply of Active and Passive 
Components 

90% (except onsite support) on receipt of invoice 
within 30 days 

2 Installation, Configuration, Testing 
and Commissioning 

10% (except onsite support) on the receipt of 
invoices within 30 days 

3 Onsite support Quarterly payment at the end of each quarter 



11. Evaluation Criterion: 
 

 Bidder has to mandatorily quote for all the line items. Tender will be evaluated for Total price 
exclusive of GST. Techno-commercially suitable bidder having the lowest price i.e. lowest price at 
Grand Total (G) in Price Bid table shall be L-1 bidder. Price bid should be un-conditional, failing 
which the bid shall be summarily rejected. Price will remain firm till the execution of the contract. 
  

 In case a party is not able to supply any item quantity as per scheduled timelines, EESL reserves 
the right to shift the part/full quantity to other bidder. 
 

 EESL reserves the right to disqualify any bidder(s) or the tender based upon its discretion, if the 
selected bidder(s) has conducted any malpractice during the tender procedure. 
 

 The illustrative format & notes for price bid shall be referred at ANNEX-D. 
 

 If any other unforeseen situation/s arise apart from those mentioned above, decision of EESL shall 
be binding on the Bidders. 
 

 In case, the firm issued with the LOA is unable to complete the work as required, or falters in 
performance of the contract, EESL reserves the right to terminate the contract and approach other 
firms at the risk and cost of the defaulting supplier. Further, this right is without prejudice to the 
other available rights of EESL under the law. 

 
12. CONTRACT PERFORMANCE GUARANTEE (CPG) 

 
Within ten (10) days of the receipt of notification of award from EESL, the successful bidder shall 
furnish the CPG in the form of Demand Draft/ Pay Order or Bank Guarantee for 3% of total contract 
value. The Bank Guarantee must be valid to cover the Contract Period (3 years) + Three Months 
Claim Period. 
 
Any delay in submission of CPG/SD beyond such permissible duration shall be deemed as accruing of 
financial benefit to the supplier and EESL shall take necessary interest penalty recovery action 
(interest @ SBI's MCLR + 2 % on the CPG amount) for the period of delay from the payments due to 
the supplier, to be deducted from the first invoice submitted by the contractor/supplier. However, this 
provision does not bind EESL in any way from proceeding against the supplier (including forfeiture of 
EMD, cancellation of the LOA, etc.) for noncompliance towards non-submission of the CPG/SD. 
 
Bank guarantee shall be from any Nationalized Banks/other scheduled private banks as per list of 
EESL. EESL shall at his discretion have recourse to the said Bank Guarantee for the recovery of any or 
all amount due from the bidder in connection with the contract. This shall include the recovery, if any, 
against the Penalties applicable during Repair and maintenance period as brought out under relative 
Clause under Liquidated Damages. 
 
Failure of the Successful Bidder to comply with the requirements of IFB/RfP/LoA shall constitute 
sufficient grounds for the annulment of the award and forfeiture of the Contract Performance 
Guarantee. 
 
If any shortfall in performance is observed, as per the criteria mentioned in section 4, EESL shall have 
right to INVOKE BANK GUARANTEE. In case of non-submission of CPG by bidder during the contract 
period, EESL reserves the right to withhold an amount equivalent to the amount covered under CPG 
till the submission of CPG and acceptance of the same by EESL after due verification. 
 
This Bank Guarantee shall be effective only when BG issuance message is transmitted by the issuing 
bank through SFMS to ICICI Bank include unique identifier EESL543840944 in field 7037 of the SFMS 
cover messages with IFSC Code ICIC0000007.  

  



BG advising message – IFN 760COV / IFN 767COV via SFMS  

Field Number  Particulars ( to be mentioned in Row 1)  

7037  EESL543840944  

 
 

13. Liquidated Damage (LD): 
Penalties and Liquidated damages on default of Bidder: 
Please refer to SLA Clause mentioned above. 
 

14. ADJUDICATOR 
Adjudicator under the contract shall be appointed by the Appointing Authority i.e. MD (EESL). If the 
bidder does not accept the Adjudicator proposed by EESL, it should so state in its bid form and make a 
counter proposal of an adjudicator. If on the day the contract agreement is signed, the EESL and 
contractor have not agreed on the appointment of adjudicator, the adjudicator shall be appointed, at the 
request of either party, by the appointing authority specified. 
 

15. ARBITRATION 
Arbitration shall be carried out as per Arbitration Act 1996 and its subsequent amendment. The 
Contract shall be governed by and interpreted in accordance with the laws in force in India. The courts 
of Delhi shall have exclusive jurisdiction in all matters arising under the contract. 
 

16. Compliance to EESL’s EHSS Policy: 
The BIDDER shall necessarily comply with EESL’s EHSS (Environmental, Occupational Health & Social) 
policy as applicable to this tender and any further modification(s)/addition(s) to EHSS policy. The 
existing policy may be referred at https://eeslindia.org/EESL-policies.html 

 
17. Action by EESL if L1 backs out: 

After opening of price bid, if L1 bidder backs out, the bidder will be put on holiday list of EESL for a 
period of one year. During this tenure, the bidder will be barred from participation in EESL tendering 
process. However, bidder has to continue the unexecuted work of the other prevailing work if any under 
the current running contracts. Simultaneously, the EMD submitted by such bidder against the subject 
tender will be forfeited. If bidder is exempted from submission of EMD, then the EMD amount will be 
adjusted from the payments due to the contractor against other running contracts. If there is no running 
contract of the bidder/ no payment dues of the bidder, then EESL reserves the right to take any legal 
remedy as deemed fit to recover the penalty equivalent to EMD amount through legal means. 
 

18. Successful bidder(s), on whom letter of award is placed, is to ensure all safety guidelines, rules and 
regulations, labor laws, etc. Successful bidder(s) indemnify EESL for any accident, injury met by its labor, 
employee, or any other person working for him. Any compensation sought by its labor, employee or any 
other person working for him shall be paid by successful bidder(s) as per settlement solely. EESL has no 
role to play in this matter. 
 

19. The Bidder(s) shall be deemed to have examined the Bid document, to have obtained its own 
information in all matters whatsoever that might affect carrying out the Works in line with the Scope of 
Work specified in the document at the offered rates and to have satisfied itself to the sufficiency of his 
Bid. The bidder(s) shall be deemed to know the scope, nature and magnitude of the work and 
requirement of materials, equipment, tools and labor involved, wage structures and as to what all works 
they have to complete in accordance with the Bid documents irrespective of any defects, omissions or 
errors that may be found in the Bid documents. 
 



20. EESL reserves the right to accept or reject any quotation in full or in part without assigning any reason 
thereof. EESL also reserves the right to split and place order on more than one service provider. 
 

21. Period of Validity of Bid 
Bids shall remain valid for a period of 180 days after the closing date prescribed by the EESL for the 
receipt of bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  In 
exceptional circumstances, the EESL may solicit the bidder’s consent to an extension of the bid validity 
period. The request and response thereto shall be made in writing thro’ letters/ e-mails. If the bidder 
accepts to prolong the period of validity, the bid security/EMD shall also be suitably extended. A bidder 
may refuse the request for Bid Validity Extension without forfeiting its bid security. A bidder granting 
the request will not be required nor permitted to modify its bid. 
 

22. PRE-BID CONFERENCE:  
A pre-bid meeting shall be held on 21st September 2021 (Tuesday) at 11:30 Hrs. IST at EESL Office, 
4th Floor, Core-5, Lodhi Road, Scope Complex, New Delhi – 110003. Only one person from one 
company is allowed to participate in the pre-bid meeting. 
 
Bidder(s) are advised to send the queries 2 days in advance from the date of pre bid to npal@eesl.co.in, 
abansal@eesl.co.in, mgaur@eesl.co.in the in the following format: 
 

Name of Tender 
 

Tender No.  

Tender ID  

Bid Opening Date 
 

Bidder’s Name  

Contact person from Bidder with 
address, e-mail and Contact No. 

 

Sr. No. 
Section No. 

Description as 
Per RFP 

Queries/ Clarification 
of the bidder Remarks Page No. 

Para No/ Clause No. 

1. 
Section No.    
Page No. 
Para No/ Clause No. 

     

2. 
Section No.    
Page No. 
Para No/ Clause No. 

     

3. 
Section No.    
Page No. 
Para No/ Clause No. 

     
     

  



TECHNICAL SPECIFICATIONS: 
 

Technical Specification Requirement 
 
Active Component: 
 

S. No. Item Description Mandatory (M) 

1 Catalyst 9300 24-port data only, Network Advantage  
 C9300L Network Essentials, 24-port license  
 Cisco Catalyst 9300 XE 16.12 UNIVERSAL  
 350W AC 80+ platinum Config 1 Power Supply  
 350W AC 80+ platinum Config 1 Secondary Power Supply  
 India AC Type A Power Cable  
 No SSD Card Selected  
 50CM Type 1 Stacking Cable  
 Catalyst Stack Power Cable 30 CM  
 C9300 DNA Advantage, 24-port Term Licenses  
 C9300 DNA Advantage, 24-Port, 3 Year Term License  
 Prime Infrastructure Lifecycle & Assurance Term - Smart Lic  
 PI Dev Lic for Lifecycle & Assurance Term 3Y  
 Catalyst 9300 8 x 10GE Network Module  
 Network Plug-n-Play Connect for zero-touch device deployment  
 SNTC-8X5XNBD Catalyst 9300 24-port data only, Network  
   
2 10GBASE-SR SFP Module  
   
3 Catalyst 9200L 48-port data, 4 x 10G ,Network Essentials  
 C9200L Network Essentials, 48-port license  
 India AC Type A Power Cable  
 Config 5 Power Supply Blank  
 C9200L Cisco DNA Essentials, 48-port Term license  
 C9200L Cisco DNA Essentials, 48-port, 3 Year Term license  
 Cisco Catalyst 9200L Stack Module  
 Catalyst 9200 Stack Module  
 50CM Type 4 Stacking Cable  
 Network Plug-n-Play Connect for zero-touch device deployment  
 SNTC-8X5XNBD Catalyst 9200L 48-port data, 4 x 10G ,Ne  
   
4 Catalyst 9200L 24-port PoE+, 4 x 10G, Network Essentials  
 C9200L Network Essentials, 24-port license  
 India AC Type A Power Cable  
 Config 5 Power Supply Blank  
 C9200L Cisco DNA Essentials, 24-port Term license  
 C9200L Cisco DNA Essentials, 24-port, 3 Year Term license  
 Cisco Catalyst 9200L Stack Module  
 Catalyst 9200 Stack Module  
 50CM Type 4 Stacking Cable  
 Network Plug-n-Play Connect for zero-touch device deployment  
 SNTC-8X5XNBD Catalyst 9200L 24-port PoE+, 4 x 10G, Ne  



   
5 1M Type 4 Stacking Cable  
   

 
Passive Components: 
 

S. No. Item Description Mandatory (M) 
1 6-core Outside Plant Cable - ECSS Armor, Loose-tube, Gel-filled, 

50/125 micron OM3 MM 
 

2 FMS Fiber Optic Termination/Splice Panel, 1U, 19 in, 6 LC/UPC, 
multimode, OM3, black Loaded 

 

3 FMS Fiber Optic Termination/Splice Panel, 1U, 19 in, 24 LC/UPC, 
multimode, OM3, black Loaded 

 

4 LC-LC Multimode OM3 ,50/125 micron Duplex Patch Cord,3 Meter  
5 Cat 6 Patch Cord, 4-Pair stranded Unshielded conductors, LSZH 

sheath, Transparent plug and flexible slim-line boot design provide 
additional space between adjacent plugs  

 

 
 

 This quantity may vary according to the requirement at the time of placing the order. 
 
 

Annexure-I 
 

List of equipment’s for which non-comprehensive AMC to be provided: 
 

S. No. Item Description Quantity Make 

1 Manageable L2 switches PoE and 
Non-PoE 

24 Cisco/Brocade 

 Manageable L3 switches 2 Cisco 

2 Firewall, Smartconsole 3 Checkpoint 

3 Wireless Controller 2 Ruckus 

4 WiFi Devices 15-20 Ruckus 

5 Passive Cabling (Copper and Fiber) Lumpsum  

 

  



ANNEXURE-D 

PRICE BID TABLE 
(To be Filled/Submitted online only) 

 
 

NAME OF WORK: Supply, Installation, configuration, testing and commissioning of Network setup in 
EESL 
 
NIT/Bid Document No: EESL/06/2021-22/IT/Network Set-up/2122080-- Dated: XX/08/2021 

  
Sl. 

No. 

Item Name Proposed 
Quantity 

Unit Of 
Measurement 

Base price per 
unit exclusive 
of GST 
(IGST/CGST/SG
ST/UGST) (in 
Rs.) on F.O.R 
destination 
basis 

Total exclusive 
of GST 
(IGST/CGST/SGS
T/UGST) (IN Rs.) 
on F.O.R 
destination 
basis (in figures) 

1 Cisco Catalyst 9300 24-port 
data only, Network Advantage 
with required accessories as 
per BOQ 

2 Nos.   

2 Cisco Catalyst 9200L 48-port 
data, 4 x 10G ,Network 
Essentials with required 
accessories as per BOQ 

4 Nos.   

3 Cisco Catalyst 9200L 24-port 
PoE+, 4 x 10G, Network 
Essentials with required 
accessories as per BOQ 

3 Nos.   

4 1M Type 4 Stacking Cable 2 Nos.   

5 10GBASE-SR SFP Module 14 Nos.   

6 6-core Outside Plant Cable - 
ECSS Armor, Loose-tube, Gel-
filled, 50/125 micron OM3 
MM 

100 Meter   

7 FMS Fiber Optic 
Termination/Splice Panel, 1U, 
19 in, 6 LC/UPC, multimode, 
OM3, black Loaded 

1 Nos.   

8 FMS Fiber Optic 
Termination/Splice Panel, 1U, 
19 in, 24 LC/UPC, multimode, 
OM3, black Loaded 

1 Nos.   

9 LC-LC Multimode OM3 
,50/125 micron Duplex Patch 
Cord,3 Meter 

10 Nos.   

10 Cat 6 Patch Cord, 4-Pair 
stranded Unshielded 
conductors, LSZH sheath, 
Transparent plug and flexible 

10 Nos.   



slim-line boot design provide 
additional space between 
adjacent plugs 

11 Onsite Support for 3 years 1 Nos.   

12 Installation, Commissioning, 
testing and configuration 1 Nos.   

Grand Total (G)  

 
 Note:  
 

L1 Calculation: L1 will be decided based on Grand Total (G) 
 

 Price will remain firm and Exclusive of GST till the execution of the contract which is three years in 
this case. 

 Bidder must quote for all the items mentioned in the price bid. In case bidder didn’t quote for all the 
items, bid will be rejected. 

 However, the GST/taxes shall be payable on actual basis applicable from time to time. 
 If required buyer can add additional users till the execution of the contract at the rates mentioned in 

price bid in above table without any other cost as the contract would be the Rate Contract. 
 The Bidder shall indicate in the Price Bid, the unit prices in Rs. (INR) and total Bid prices of the Goods 

& Services in the prescribed format only. Bidders shall quote for the complete requirement of Goods 
and Services specified under the Contract on a single responsibility basis, failing which such Bids will 
not be taken into account for evaluation and will not be considered for award. 

 Successful bidder mandatorily to be registered with sales tax authority. Tax rates applicable will be 
paid only on production of necessary documents/ proofs.   

 Prices to be quoted F.O.R to Destination Basis. 
 The bidder should quote for all heads in the price-bid format for which separate analysis/ reasonable 

estimation of all heads should be done by the bidder before quoting the rates in the financial bid. Any 
contravention may lead to rejection of offer submitted. Bidder is to arrange on its own to deliver the 
material at site.  

 The taxes will be paid on actual basis as per the locations of delivery on submission of documentary 
evidence. 
 
IMPORTANT NOTE: The price bid shall be valid for a period of three (3) years from the date of 
Contract/Purchase Order 
 

 Prices Quoted should be inclusive of support for installation 
 Please mention values in every cell of the Price Bid Table. 



 

 
NIT/Bid Document No.: EESL/06/2021-22/IT/Network Set-up/212209046 
Dated: 14-09-2021 

SECTION - 5 (M & V) Page 1 of 1 

 
 

 
SECTION 5 

 
 

1. Measurement and Verification (M&V) 
 

Not Applicable for this tender 
 
 

 

  

 

 

 

 

 

 

 

 

 

  



SECTION-6 
 

   Forms & Procedures 
 

ATTACHMENT – 1 
 

                  BID FORM 

To, 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Energy Efficiency Services Limited, 
4th Floor, Core-5, Scope Complex, 
Lodhi Road, New Delhi – 110003 

 

Subject: -IFB/RfP No/Package No.…………………………………... Due for opening on …………………. 

Dear Sir, 

With Reference to your subject IFB/RfP, we are pleased to submit our bid for 
“……………………………………………………………….” in a sealed cover as detailed below: 

Envelope I: Bid document fee/cost of tender documents [wherever applicable], Bid Security fees/Earnest 
Money Deposit, Bid Form, Power of attorney, Certificate regarding acceptance of important terms and 
conditions, Form of acceptance of EESL fraud prevention policy. 
 
Envelope II: Deviation statement, Techno-commercial bid, Signed copy of RfP and subsequent 
amendments, if any. 
 
Envelope III: Price Bid 

We confirm that we have quoted as per instructions and terms and conditions of tender documents. We 
have submitted all the four attachments as stated in “Instructions to Bidders” 

We declare that the prices left blank in price schedule/price bid will be deemed to have been included in 
the prices of other items. We confirm that except as otherwise specifically provided, our bid prices include 
all applicable taxes including service tax, entry tax(if any) , duties , levies , charges as may be assessed on 
us. 

We further declare that additional conditions, variations, deviations, if any, found in the proposal other 
than those listed in Attachment-5 save those pertaining to any rebates offered, shall not be given effect 
to.  

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter of Intent 
/Letter of Award to us, to achieve completion of work within the time specified in the bidding documents. 

If our bid is accepted, we undertake to provide contract performance securities and securities for Deed(s) 
of Joint Undertaking (as applicable) in the form and amounts and within the times specified in the bidding 
documents.  

We agree to abide by this bid for a period 90 days from the date of opening of bids as stipulated in the 
bidding documents and it shall remain binding upon us and may be accepted by you at any time before 
the expiration of that period. Further, the prices of recommended spares, if asked for; contained in our 
bid shall re-main valid for the entire project period after placement of LoI/LoA.  

Until a formal contract is prepared and executed between us, this bid, together with your written 
acceptance thereof in the form of your Letter of Intent/ Letter of Award shall constitute a binding contract 
between us.  

We understand that you are not bound to accept the lowest or any other bid you may receive.  



We, hereby, declare that only the persons or firms interested in this proposal as principals are named 
here and that no other persons or firms other than those mentioned herein have any interest in this 
proposal or in the contract to be entered into, if the award is made on us, that this proposal is made 
without any connection with any other person, firm or party likewise submitting a proposal, is in all 
respects for and in good faith, without collusion or fraud. 

 

 

Dated -------- 

NAME/S & AUTHORISED SIGNATORIES 

ADDRESS: 

MOBILE NO.: 

LAND LINE NO.:    

Our correspondence details are: 

1 Name of the bidder  

2 Address of the bidder  

3 GSTIN of the bidder  

4 Name of the  contact person to whom all references 
shall be made regarding this tender 

 

5 
Designation of the person to whom all references 
shall be made regarding this tender 

 

6 Address of the person to whom all references shall 
be made regarding this tender 

 

7 Telephone (with STD code)  

8 E-Mail of the contact person  

9 Fax No. (with STD code)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ATTACHMENT - 2 
 

[Duly Notarised on Rs. 100/- Stamp Paper] 

 

Bid Security Declaration 

 

In reference to EESL Tender For “__________[Subject of Tender]___________________” published vide NIT/Bid 

Document No : ___________________________ dated: _________, I, on behalf of _______[Name of the bidder]________ 

hereinafter referred to as “Bidder”, 

(a) understand that, according to tender conditions, bids must be supported by a Bid Security 

Declaration.  

(b) hereby submit a declaration that the bid submitted by the undersigned, on behalf of the Bidder, 

either sole or in JV or Company, shall not be withdrawn or modified during the period of bid 

validity as mentioned in the tender document. 

I, on behalf of the Bidder, ______[Name of the bidder]_________, also accept the fact that in case the bid is 

withdrawn or modified during the period of its validity or if  __________[Name of the bidder]_________ fail to 

sign the contract in case the work is awarded to us or fail to submit a performance security before the 

deadline defined in the tender document/letter of award, then _______[Name of the bidder]_________ shall 

be suspended for participating in the tendering process of EESL, for a period of one (01) year from bid 

due date of above referred tender. 

 

I, on behalf of the Bidder, _______[Name of the bidder]______, also understand that this Bid Securing 

Declaration shall cease to be valid if I am/we are not the successful Bidder, upon the earlier of  

(a) the receipt of your notification of the name of the successful Bidder; or 

(b) thirty days after the expiration of the validity of my/our Bid 

 

Signed:                    (insert signature of person whose name and capacity are shown) 

in the capacity of:  (insert legal capacity of person signing the Bid Securing Declaration)  

 

Name:     (insert complete name of person signing he Bid Securing Declaration)  

Duly authorized to sign the bid for an on behalf of __________[Name of the bidder]_________ 

 

Dated on ________ day of _________, 2020 (insert date of signing)  

 

Corporate Seal (where appropriate)  

 

(Note: In case of a Joint Venture/Consortium, the Bid Security Declaration must be in the name of all 

partners to the Joint Venture/Consortium that submits the bid) 

 



ATTACHMENT - 3 
 
Tender Document No/Package No:     Dated:  
 

Package Details………………………………….. 

 
 
POWER OF ATTORNEY 

 

 
BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ATTACHMENT - 4 
      

Tender Document No/Package No:       Dated:  
 

(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS) 
 
Bidder's Name& Address  
 
To, 
Chief General Manager (Supply Chain Management)   
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-5, 4th Floor Scope Complex, 
Lodhi Road, New Delhi - 110003 

Sub: ………………………………………………………………………………………………………… 
 
1.0 With reference to our bid proposal no……………………………dated…………for ……………………………………./ 
Package no. ………………………………………………. Dated ……………………., we hereby confirm that we have 
read the following provisions of the following clauses and further confirm that notwithstanding anything 
stated elsewhere to the contrary, the stipulation of these clauses are acceptable to us and we have not 
taken any deviation to these clauses. 
 

Governing Laws     -   Clause 7 of ITB 
 
Settlement of Disputes   - Clause 17 of ITB 
 
Terms of payment    - Clause 1.0 of SCC 
 
Performance Security   - Clause 5.9 of ITB 
  
Taxes and Duties    - Clause 8 of ITB 
 
Completion Time Guarantee  - Clause 9 of ITB 
 
Defects Liability    - Clause 10 of ITB 
 
Functional Guarantee   -  Clause 11 of ITB 
 
Patent Indemnity    - Clause 2.25 of ITB 
 
Limitations of Liability   - Clause 2.27 of ITB 

Project information, Estimation,  - As per Tables in price bid Assumptions 
and conditions for Evaluation   

We further confirm that any deviation to the above clauses found anywhere in our bid 
proposal, implicit or explicit, shall stand unconditionally withdrawn, without any 
implication to EESL. 

Date:       Signature: 
Place:      Printed Name: 
 
       Designation: 
       Common Seal 
 

Note:   In the absence of this certificate, the bid shall be rejected and shall be returned unopened. 
Bidder can take a print out of it and sign. 



ATTACHMENT - 5 
 

NAME OF WORK……………………………………………………………………………… 

BIDDING DOCUMENT NO…………………………………………………………………….. 
 

(Deviations Statement) 
 

 

Bidder’s Name and Address:  
 
To, 
 
Chief General Manager (Supply Chain Management)   
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-5, 4th Floor Scope Complex, 
Lodhi Road, New Delhi - 110003 

 

Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and 
specification of the bidding documents for IFB/RfP No.______________________________________. These 
deviations and variations are exhaustive. We are furnishing below the cost of withdrawal for the 
deviations and variations stated in this Attachment. We shall withdraw the deviations proposed by us in 
this Attachment at the cost of withdrawal indicated herein, failing which our bid may be rejected and bid 
security may be forfeited. We confirm that except for these deviations and variations, the entire work 
shall be performed as per your specifications and conditions of bidding documents. Further, we agree that 
additional conditions, variations, deviations if any, found in the proposal documents other than those 
stated in this Attachment, save those pertaining to any rebates offered, shall not be given effect to: 

-------------------------------------------------------------------------------------------------------------------------- 

Section/ Clause Page Statement  of Cost  of  withdrawal 
Part/ No. No. Deviations/  
Chapter   Variations  

--------------------------------------------------------------------------------------------------------------------------- 

A. COMMERCIAL DEVIATIONS:  
 

B. TECHNICAL DEVIATIONS:  
------------------------------------------------------------------------------------------------------------------------ 

Date : (Signature).............................................. 

Place : (Printed  Name)……………………….. 

   

  (Designation)........................................ 

  (Common Seal) ........................... 

  
Note: Continuations  sheets  of  like  size  and  format  may  be  used  as  per  Bidder's 
requirement. 

 



ATTACHMENT - 6 
 

(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank) 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 
 
Ref.: .......................                                                              
Bank Guarantee No….................. 
Date......................... 
 
To, 
 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-5, 4th Floor Scope Complex, 
Lodhi Road, New Delhi - 110003 

 
Dear Sirs, 
 
In consideration of the EESL, (hereinafter referred to as the ‘Owner,’ which expression shall unless 
repugnant to the context or meaning thereof include its successors, administrators and assigns) having 
awarded to M/s…………………………............................................with its Registered / Head Office at 
……………………………………………….( hereinafter referred to as the 'Contractor', which expression shall 
unless repugnant to the context or meaning thereof, include its successors, administrators and assigns ), 
a Contract by issue of Owner’s Letter of Award No………………………………….dated …………….and the same 
having been unequivocally accepted by the Contractor and the contractor ( Scope of Contract ) having 
agreed to provide a Contract Performance Guarantee for the faithful performance of the entire Contract 
equivalent to * ……………… % (percent) of the said value of the Contract to the Owner.  
 
We ………………………………………(Name & address ) having its Head Office at 
……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the 
context or meaning thereof, include its successors administrators, executors and assigns ) do hereby 
guarantee and undertake to pay the Owner, on demand any all money payable by the Contractor to the 
extent of ………………………………………as aforesaid at any time up to 
……………………………………………(days/months/year) without any demur, reservation, contest, recourse or 
protest and / or without any reference to the Contractor. Any such demand made by the Owner on the 
Bank shall be conclusive and binding notwithstanding any difference between the Owner and the 
Contractor or any dispute pending before any court, tribunal, Arbitrator or any other authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of the Owner and 
further agrees that the guarantee herein contained shall continue to be enforceable till the owner 
discharges this guarantee. 
 
The owner shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extent the time for performance of the Contract by the Contractor. The 
owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the owner and Contractor or any other course 
of or remedy or security available to the owner. The Bank shall not be released of its obligations under 
these presents by any exercise by the owner of its liberty with reference to the matters aforesaid on any 
of other indulgence shown by the owner or by any other matter or thing whatsoever which under law 
would, but for this provision, have the effect of relieving the Bank.  
 
The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against the 
Bank as a Principal debtor, in the first instance without proceeding against the Contractor and not 
withstanding any security or other guarantee that the owner may have in relation to the Contractor’s 
liabilities.  
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to………………………………..and it shall remain in force up to and including**……………….............and shall be 



extended from time to time for such period (not exceeding one year), as may be desired by 
M/s………………………on whose behalf this guarantee has been given.  
 
Witness  
 
Dated this ……………….day of…………………..at……………………… 
 
Witness 
………………………………………. 
Signature Signature 
…………………………………  ………………………………… 
Name    Bank’s Rubber Stamp 
 
……………………………………………………… 
Official Address   Name 
……………………………………………………… 
   Designation with Bank Stamp 
 

  Attorney as per power of Attorney             
No…………dated……………………… 

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is 
required. 

BANK GUARANTEE CHECK LIST  
 

1 Bank Guarantee No.  
2 Issuing Bank  
 
4 

Nature of BG & No. of Pages  

5 Validity of BG  
6 Package Description  
7 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 
8 Bank Reference  

 
CHECK LIST 
 

S.No. Details of Checks YES / NO 
a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act ?  
b) Whether date, purpose of purchase of stamp paper and name of the purchaser 

are indicated on the back of Stamp paper under the Signature of Stamp vendor?  
(The date of purchase of stamp paper should be not later than the date of 
execution of BG and the stamp paper should be purchased either in the name of 
the executing Bank or the party on whose behalf the BG has been issued.  Also 
the Stamp Paper should not be older than six months from the date of execution 
of BG) 

 

c) In case the BG has been executed on Letter Head of the Bank, whether adhesive 
Stamp of appropriate value has been affixed thereon? 

 

d) Has the executing Officer of BG indicated the name, designation and Power of 
Attorney No./ Signing Power no. etc., on the BG? 

 

e) Is each page of BG duly signed / initiated by executants and whether stamp of 
Bank is affixed thereon? Whether the last page is signed with full particulars 
including two witnesses under seal of Bank as required in the prescribed 
proforma? 

 

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed in 
the Bid Documents? 

 

g) In case of any changes in contents of text, whether changes are of minor / 
clerical nature (which in no way limits the right of EESL in any manner)? 

 

h) Incase of deviations in text of BG, which materially affect the right of EESL, 
whether the changes have been agreed based on the opinion by Legal 

 



Department or BG I considered acceptable on the basis of opinion of law 
Department already available on the similar issue. 

i) Are the factual details such as Bid Document No.NOA/LOA / Contact No., 
Contract Price, Percentage of Advance, Amount of BG and Validity of BG 
correctly mentioned in the BG? 

 

j) Whether overwriting / cutting if any on the BG have been properly 
authenticated under signature and seal of executant? 

 

k) Whether the BG has been issued by a Bank in line with the provisions of Bid 
/Contract documents? 

 

l) In case BG has been issued by a Bank other than those specified of Bid / 
Contract Documents, is the BG confirmed by a Bank in India acceptable as per 
Bid / Contract documents? 

 

 
 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION  OF  BANK GUARANTEES  FOR  
ADVANCE  PAYMENTS,  PERFORMANCE  SECURITIES AND  SECURITIES  FOR  DEED  OF  

JOINT  UNDERTAKING 
SCHEDULED COMMERCIAL BANKS 
 SBI  and  Associates  
 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 
2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  
3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 
4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 Nationalised  Banks  
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

9. Allahabad  Bank 18. Indian  Overseas  Bank  
10. Bank  of  India  19. Oriental  Bank  of  Commerce  
11. Bank  of  Maharashtra  20. Punjab  National  Bank  
12. Canara  Bank  21. Punjab  &  Sind  Bank  
13. Central  Bank  of  India  22. Syndicate  Bank  
14. Corporation  Bank  23. Union  Bank  of  India  
15. Dena  Bank  24. United  Bank  of  India  
16. Indian  Bank 25. UCO  Bank  
17. Vijaya  Bank  26. Bank  of  Baroda  

 
C. Foreign Banks 

S.No. Name of Banks Sl. 
No. 

Name of Banks 

27. Bank  of  America  NA  34. Standard  Chartered  Bank  
28. The Bank of Tokyo-Mitsubishi UFJ 

Limited.  
35. SocieteGenerale 

29. BNP  Paribas  36. Barclays  Bank  
30. Calyon  Bank  37. ABN Amro Bank    N.  V.  
31. Citi  Bank  N.A.  38. Bank  of  Nova  Scotia  
32. Deutsche Bank A.  G.  39. Development  Bank of Singapore  
33. The Hong Kong and Shanghai Banking 

Corporation Ltd.  
  

 
D. SCHEDULED PRIVATE BANKS 
 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

40. ING  Vysya  Bank  Ltd. 43. UTI  Bank  Ltd.  
41. ICICI Bank Ltd.  44. YES  Bank 



42. HDFC Bank Ltd.  45. IDFC Bank. 
E. Other Public Sector Banks 
 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

45. IDBI Ltd.    
 

  



ATTACHMENT - 7 
 

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 
(On the letter head) 

 

To: 

Chief General Manager (Supply Chain Management)   
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-5, 4th Floor Scope Complex, 
Lodhi Road, New Delhi - 110003 

 
Sub: Letter of Acceptance of EESL Fraud Policy  
Ref: NIT/RFP No.   
 
Dear Sir/Madam, 
 
We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with our 
associate / collaborator /sub-contractors / sub-vendors / bidders/ service providers shall strictly abide 
by the provisions of the Fraud Prevention Policy of EESL.  
 
 
Thanking You, 
          Yours faithfully,  
 
 
 

        
   Signature ………………………………..... 

 
Printed Name ……………………………. 
 
Designation……………………………….. 

 
                                                                                      Common Seal…………………………..... 

 
 
Date: 
Place: 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.org 

 
 
 
 
 
 
 
 
 
 
  



ATTACHMENT - 8 
 

PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

 

 

 

NOT APPLICABLE 
 
  



ATTACHMENT - 9 
 

PROFORMA OF LETTER OF UNDERTAKING 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

[To be executed by the Holding Company Supported by Board Resolution and submitted by the 
Bidder along with the Bid, in case financial support is being extended by the Holding Company to 

the Bidder for meeting the stipulated Financial Qualifying] 

 

Ref.: NIT/Bid Document No.:            

Our Reference No ..........................................Date: ...................... 

 

Bidder's Name and Address: 
 
To, 
 
Chief General Manager (Supply Chain Management)   
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-5, 4th Floor Scope Complex, 
Lodhi Road, New Delhi - 110003 

 
Dear Sir, 
 

1.0  We, M/s............................ (Name of the Holding Company) declare that we are the holding company 
of M/s................... (Name of the Bidder) and have controlling interest therein. 

 

 M/s................................... (Name of the Bidder) proposes to submit the bid for the package 
............................. (Name of the package) for ........................................... (Name of the Project) under bid 
reference no.......................... dated ..................... and have sought financial strength and support from 
us for meeting the stipulated Financial Qualifying Requirement as per Clause Section 3 and its 
subsequent amendment. 

 

2.0  We hereby undertake that we hereby pledge our unconditional & irrevocable financial support 
for the execution of the said package to M/s....................................... (Name of the Bidder), for the 
execution of the Contract, in case they are awarded the Contract for the said package at the end 
of the bidding process. We further agree that this undertaking shall be without prejudice to the 
various liabilities that        M/s.................................... (Name of Bidder) would be required to undertake 
in terms of the Contract including the Performance Security as well as other obligations of   
M/s..............................................................(Name of the Bidder). 

 

3.0  This undertaking is irrevocable and unconditional, and shall remain in force till the successful 
execution and performance of the entire contract and/or till it is discharged by EESL. 

 

4.0  We are herewith enclosing a copy of the Board Resolution in support of this undertaking. 



Witness: 

         Yours faithfully, 

(1) ................................... 

       (Signature of Authorized Signatory) 

        on behalf of the Holding Company 

(2) ................................... 

        

       Name &Designation ............................... 

       Name of the Holding Company ............... 

       (Seal of Holding Company) 

  



ATTACHMENT –10 

REAL TIME GROSS SETTELMENT (RTGS)/ NATIONAL ELECTRONIC FUND TRANASFER (NEFT) 

From: M/s_____________________________ 
 _ _________________________________ 
 ___________________________________ 
            ___________________________________ 
 

Sub:  RTGS/NEFT Payments 
 
We are agree to accept admissible payments through electronic mode viz RTGS/NEFT. For this, 

we are providing the requisite information herein below. The RTGS/NEFT charges for the above facility 
may be deducted/Recovered from our admissible payment.  

 
Name Of City   
Bank Code No.  
Branch Code No.  
Bank’s Name  
Branch Address  
Branch Telephone/ Fax No.  
Supplier Account No.  
Type of Account  
IFSC Code for NEFT  
IFSC Code for RTGS  
Supplier’s name as per Account  
Telephone No. of Supplier  
Supplier’s E-mail ID  
GSTIN of Supplier  
PAN No. of Supplier  

 
A cancelled cheque against above bank account number is also being enclosed. 
 
Encl: As above: - 
     
 
Confirmed by Banker                                                                      Signature of supplier 
With Seal          With stamp & Address 
 
 
  



ATTACHMENT –11 

Compliance Matrix/ CHECK – LIST FOR BIDDERS 
Please ensure these major Terms & Conditions before submitting you bids in order to avoid 

REJECTION of your offer. 

Sr. 
No. 

Detail/Terms & Conditions Applicable 
For 

Attached Reasons for non-
compliance/remarks Yes No 

1 Bid Fee (If Applicable) Indian Bidders    

2 EMD (If Applicable) Indian Bidders    

3 Bid Fee exempted for being MSE/Start-up Indian Bidders    
EMD exempted for being MSE/Start-up Indian Bidders    

In case of claiming exemption in submission of Bid 
Fee and EMD, Relevant Certificate of MSEs/Start-
up certificate from DIPP (Refer Section-2) is 
required to be submitted (registration to be for item 
tendered in accordance with NIC codes defined 
under Clause 6 of SCC in Section-4) 

Indian Bidders    

In case of claiming exemption in submission of Bid 
Fee and EMD, enclose proof of being a 
manufacturer of tendered item or Declaration as per 
Attachment-15 of Section-6 (as applicable). 
Relevant document issued by competent Govt. 
Authority/Body shall be submitted. Refer 
‘Important Note’ under Clause-6 of SCC in Section-
4  

Indian Bidders    

In case of Start-up, Business Eligibility certificate 
(for item tendered) is also required to be submitted 
(Refer Page 12 of Section-2) 

Indian Bidders    

In case of SC/ST entrepreneurs belonging to MSE, 
documentary proof to be submitted 

Indian Bidders    

In case of Women entrepreneurs belonging to MSE, 
documentary proof to be submitted 

Indian Bidders    

5 Duly signed and company sealed copy of whole 
tender document and subsequent amendments (if 
any) 

Indian Bidders    

6 Duly filled up and attached Technical (Unpriced)  
Bid and all applicable formats of tender document. 

Indian Bidders    

7 Separate sheet(s) of deviation If any, from the tender 
conditions with seal and signature of authorized 
personnel. 

Indian Bidders    

8 CERTFICATE REGARDING DECLARATION OF LOCAL 
CONTENT (As per attachment 12 of the tender 
document) 

Indian Bidders    

9 GST Registration Certificate and PAN Card Copy. Indian Bidders    
 

NOT TO BE PRINTED ALONG WITH ABOVE TABLE 

The above mentioned points are major Terms & Conditions and are indicative in nature. Bidder shall carefully 
go through the detailed requirements, QR and other terms and conditions for better understanding and submit 
the bid accordingly.  



Attachment-12 

CERTFICATE REGARDING DECLARATION OF LOCAL CONTENT 
[On the Letter Head] 

To, 
Chief General Manager (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
4th Floor, CORE −5, Scope Complex, Lodhi Road, New Delhi 110003 
 
Sub: Declaration of Local Content as per Order No: P-45021/2/2017-PP (BE-II) dated: 04-Jun-2020 of 
Department of Promotion of Industry and Internal Trade and Compliance of Minimum Local Content 
Requirement as mentioned in MNRE Office Memorandum No. F. No. 146/57/2018-P&C dated: 11-12-
2018 

 
Ref: NIT/Bid Document No: EESL/06/2021-22/IT/Network Set-up/212209046 dated: 14/09/2021 
 
Dear Sir/Madam, 
This is to certify that following is the local content percentage being offered/quoted against aforementioned 
tender by M/s ……………………………………………………………., the same is in compliance with Order No: P-
45021/2/2017-PP (BE-II) dated: 04-Jun-2020 of Department of Promotion of Industry and Internal Trade and 
MNRE Office Memorandum No. F. No. 146/57/2018-P&C dated: 11-12-2018 and the bidder shall strictly abide 
by all provisions of the subject notification. 
 
 
 

Sr. No Name of Tender Percentage of Local Content 

1 
Supply, Installation, configuration, 
testing and commissioning of 
Network setup in EESL 

 

 
Thanking You, 

Yours faithfully, 
Signature (Statutory Auditor/ Cost Auditor/ Practising CA – As applicable) 

………………………………..... 
Printed Name……………………………. 

Seal……………………… 
UDIN No ………………………….. 

 
Date: 
 
Place: 


